



GUJARAT BIOTECHNOLOGY UNIVERSITY

**GIFT City, GIFT City Road,
Shahpur Village, Gandhinagar- 382355**

Email: info-gbu@gujarat.gov.in

Website: www.gbu.edu.in/



Response to Pre-Bid Queries

**Draft Tender Paper for Construction of Animal House and Greenhouse Facilities at Gujarat
Biotechnology University, Gandhinagar**

Tender ID: 82980 | Date: 08/08/2024

S. No	Page No.	Section of the Tender	Query / Clarification Sought	Response / Clarification
1.	N/A	General	Unfortunately, we could not attend the first pre-bid meeting. We would like to attend the second pre bid meeting.	Second Pre-bid meeting was scheduled for 06/08/2024.
2.	N/A	General	We request you to mention which eligibility criteria are applicable for the bidder and which criterias are applicable for the MOU vendor or JV partner	As per tender. For further clarification refer clause 2.2.2 (v).
3.	29	Vol – I, 2.2.2 (viii) (a)	On page 29 of tender regarding turn over criteria, you have demanded 51.00 Cr Rs average turn over for last 3 years. As per Road & Building department of Gujarat it needs for any one year for last 5 years. For reference, we are sending you a copy of current online tender for Construction of Science College at Khergam, Ta. Khergam, Dist. Navsari of Road & Building Gujarat. Tender ID 85269. (Reference for turn over criteria for above tender id 85269, clause no 4.5.3 a page no 9, tender Amount Rs 129940169.65)	Refer Corrigendum IV
4.			We request you to increase time limit for above work up to 18 months.	No change
5.	27	Vol – I, 2.2.2 (v)	Request you to kindly check DSIR REQUIREMENT as we don't have this requirement. We have successfully completed and handed over Animal house at NIAB-Gachibowli, IICT, IVPM Ranipet-Animal vaccine facility & Small animal house, NII-ABSL3 facility.	Refer Corrigendum IV

S. No	Page No.	Section of the Tender	Query / Clarification Sought	Response / Clarification
			We request you to please amend the tender Prequalification requirement.	
6.	27	Vol – I, 2.2.2 (v)	<p>We have successfully completed and handed over Animal house at NIAB-Gachibowli, IICT, IVPM Ranipet-Animal vaccine facility & Small animal house, NII-ABSL3 facility.</p> <p>IICT-Civil works + MEP works. NII-Civil modification + MEP works Other projects are MEP scope ICFMD Bhubaneswar- BSL3 Ag+ for Animals.</p> <p>Also, we have not dealt with Green house as is not linked with Animal house.</p> <p>We request you to please amend the tender Prequalification requirement.</p>	Refer Corrigendum IV
7.	27	Vol – I, 2.2.2 (v)	<p>We have successfully completed and handed over Animal house at NIAB-Gachibowli, IVPM Ranipet-Animal vaccine facility & Small animal house, NII-ABSL3 facility, ICFMD Bhubaneswar- BSL3 Ag+ facility and also maintaining these facilities</p> <p>We request you to please amend the tender Prequalification requirement.</p>	Refer Corrigendum IV
8.	N/A	General	Kindly extend the bid submission due date by another 2 weeks	Refer Corrigendum III

S. No	Page No.	Section of the Tender	Query / Clarification Sought	Response / Clarification
9.	N/A	General	Is this is 2 stage tender (PQ/Technical + Financial bid). Kindly confirm the same.	It's a one stage two envelope tender.
10.	N/A	General	Requested to add Greenhouse Complex as single lumpsum item in the BOQ list under point no 25. Because bifurcating our Greenhouse product price as per civil work BOQ template is not possible due to specialised components. Kindly allow to share our Greenhouse component quote separately during submission of financial bid	As per tender