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GUJARAT BIOTECHNOLOGY UNIVERSITY 
 
 
 
 

 
Name of Work: Construction of Compound wall for 23 Acre land allotted to GBU, 

Gandhinagar 
 
 
 

 
 
 

 
 
 
 
 
 

Gujarat Biotechnology University 
GIFT City road, Nr. GIFT City, 

Shahpur Village, Gandhinagar - 382355 
Phone:9909957407  

Email: info-gbu@gujarat.gov.in  
Website: https://gbu.edu.in/index.php 

 
 

 
          
 

Tender Notice 
 

Tender Notice :-GBU/CONSTRUCTION-01/2023 
Date: 24/03/2023 

  

mailto:info-gbu@gujarat.gov.in
https://gbu.edu.in/index.php
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GBU/ADM/CONS/2023-24/01      Date:24/ 03 /2023 
 
To, 
XXXX 
XXXX 
XXX 
 
 
Sub: Request for proposal Construction of Compound wall for 23 Acre land allotted to GBU, 
Gandhinagar. 

 
Dear Sir, 
 

Online E- tenders are invited for the work as described in the enclosed BOQ. The bids can be 

filled in through (n) procure website: https:// www.nprocure.com period from 24.03.2023 

to 14.04.2023. 
 

Bidders to submit tender Fee & EMD Rs. 15000/+ 18% GST- (i.e. Rs 17700/-) & 7,50,000/- 

respectively in the form of Demand draft of Nationalized Bank/scheduled bank to be drawn 

in favour of Gujarat Biotechnology University, payable at Gandhinagar. 
 

The sealed cover of physical documents shall be super scribed: “Construction of Compound 

wall for 23 Acre land allotted to GBU, Gandhinagar”. 
 

The Pre-bid meeting is scheduled on 03.04.2023 at 4:00PM. The bidder shall submit their 

quires at info-gbu@gujarat.gov.in latest by 02.04.2023. 
 

Agencies having adequate experience in the work of similar type and scale will only be 

considered. 
 

*Similar Project shall mean: Projects involving construction works for any building and/or 

infrastructure project. 
 

Terms & Conditions: 

1) The rates quoted shall include all taxes, levies, transportation and delivery at site.  

2) The agency at his own cost shall replace any rejected material. 

3) The rates quoted shall be valid for at least 12 months from the last date for the 

submission of tender. 

4) Order may not be placed for all items. 

5) Order for part quantity shall be acceptable to agency 

6) The complete work shall be done as directed by engineer in charge/ person 

appointed by GBU to the satisfaction of site requirement. 

7) The electricity and water if required for the work shall be responsibility of bidder. 

Necessary arrangement for DG set and water may be done by bidder for the work, if 

the electricity and water is not available at site of work. Contractor shall make his 

http://www.nprocure.com/
mailto:info-gbu@gujarat.gov.in
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own arrangement to carry the same at required site location, under strict 

supervision and prior permission of GBU. 

8) Successful bidder shall submit security deposit @5% of contract value and it will be 

retained for a period up to 18 months after completion of the work. Agency shall 

carry out defect found in the work during this warranty period at his own cost. 

9) Bids shall be accompanied by two separate Demand Drafts of tender fee and EMD. 

Bids shall be filled in through above mentioned website in online format, only. 

10) Tender fee & EMD shall be submitted along with supporting documents for period 

from 24.03.23 to 14.04.2023 by 18.00hrs through Speed Post/ courier/ Hand delivery 

at GBU 

11) If tender fee & EMD is not received till last date, by 18.00 hrs, bid shall be rejected. 

12) Only the agencies that have executed this type of work having experience of such 

work and examined the site shall fill in the bids. 

13) EMD of unsuccessful bidders shall be returned without interest after approval of the 

tender of the work. 

14) The work completion period 90 days from the date of issue of work order / as 

mentioned in the work order. 

15) Tenders shall be opened on 24.03.2023 at 12:30 pm in the GBU office, if possible. 

Financial bids of only those bidders shall be opened who are technically qualified. 

 
 
 

Thanking You, 
 

Yours faithfully, 
 
 

 
Registrar, 
Gujarat Biotechnology University, 
Gandhinagar. 
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(To be submitted by Tenderer) 
 

TENDER FORM 
 
Date: 

To, 
 
The Registrar, 
Gujarat Biotechnology University,  
GIFT City Road, Nr. GIFT City, 
Shahpur Village,  
Gandhinagar - 382355 
 
Sub: -- Request for proposal for Construction of Compound wall for 23 Acre land allotted to 
GBU, Gandhinagar. 

 
Dear Sir, 
 
Having examined the drawings, specifications designs and schedule of quantities relating to 

the work specified in the memorandum hereinafter set out and having visited and examined 

the site of the works specified in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender. I/We hereby offer to execute the works 

specified in the said memorandum at the rates mentioned in the attached Schedule of 

Quantities and in accordance in all respects with the specifications, design, drawings and 

instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 

Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 

are provided for by, and in all other respects in accordance with such conditions so far as 

they may be applicable. 

 
Thanking You. 
 

Yours faithfully, 
 
 
          ______________________________ 
 
                                              (Director/Partner/Authorized Signatory) 
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(To be submitted in a separate envelope along with Technical Bid) 
 

1. Experience of Similar kind of work    : 
(With supporting documentary proof) 
 

2. Resource Mobilization and allocation :  
For this specific project  
(With supporting documents) 

  
3. Completion time and period as  : 

envisaged by bidder 
 
4. Experience of co-coordinating with  :  

nominated/specialized contractors: 
 

6. Quality accreditation certificate  : 
 

 7. Any other specific information   : 
      which you feel will help in better  
      evaluation of your offer, as may 
      be deemed fit. 
 
N.B: Please give Annexure number of each evidence. 
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PREQUALIFICATION CRITERIA 
 

1. Only single bidder is permitted. No Joint venture/ consortium is permitted. 
2. The Bidder should be registered with Government of Gujarat in class ‘Special Building 

Category-II’ and above or ‘Class B’ and above with R&B, or other state government or 
central PWD. 

3. Bidder should have positive net worth of 2 crore in each of last 3 financial year 
preceding bid due date (submit CA certificate for Net worth online and physically in 
technical bid for financial year 2021-2022, 2020-2021 and 2019-2020.) 

4. The Bidder should be register firm 
The bidder must meet the following criteria (Technical Capacity":) 
 
it has experience of having completed at least 1 (one) Eligible Similar Project in the 

last 5 (five) years preceding the Bid Due Date as the contractor for construction of the 

Similar Project having total project cost of each such assignment being at least 80% 

(i.e. INR 200 Lakh) of Estimated Contract Price which is INR 250 Lacs 

OR 

it has experience of having completed at least 2 (two) Eligible Similar Project in the 

last 5 (five) years preceding the Bid Due Date as the contractor for construction of the 

Similar Project having total project cost of each such assignment being at least 50% 

(i.e. INR 125 Lakh) of Estimated Contract Price which is INR 250 Lacs 

OR 

it has experience of having completed at least 3 (three) Eligible Similar Project in the 

last 5 (five) years preceding the Bid Due Date as the contractor for construction of the 

Similar Project having total project cost of each such assignment being at least 40% 

(i.e. INR 100 Lakh) of Estimated Contract Price which is INR 250 Lacs 

 

Similar Project shall mean- Projects involving construction works for any building 

and/or infrastructure project. 

 

The Bidder shall provide the documentary evidence in support of its credential such 

as agreement copy/work order / Letter of Award, and/or client certificate or statutory 

auditor’s certificate or Chartered Accountant’s certificate, as the case may, be for 

demonstrating the Technical Capacity. Such documentary evidence shall be duly 

signed by the authorized signatory of the Bidder. 

 
5. Bidder shall attach GST Number and PAN Number  
6. The Bidder must have an average annual Turnover greater than INR 2 Crore (Rupees Two 

Crore only) for the last 3 (three) preceding financial years and should have positive net worth 
as on 31st March 2021. This must be duly certified by a CA. 
The Bidder shall provide documentary evidence by way of Statutory Auditor’s /Chartered 
Accountant’s certificate for demonstrating the Financial Capacity. Such documentary 
evidence shall be duly signed by the authorized signatory 
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7. Bidder must submit notarized copy of declaration of bidding firm or partners are not 
blacklisted or Bared by any government department, corporation or organizations.  

 
For the purposes of this RFP, net worth (the “Net Worth”) shall mean:  
 
In case of a company, it shall mean the aggregate value of the paid‐up share capital and all 
reserves created out of the profits and securities premium account, after deducting the 
aggregate value of the accumulated loses, deferred expenditure and miscellaneous 
expenditure not written off, as per the audited balance sheet, but does not include reserves 
created out of revaluation of assets, write back of depreciation and amalgamation.  

The Bidder shall provide documentary evidence by way of Statutory Auditor’s /Chartered 
Accountant’s certificate for demonstrating the Financial Capacity as specified in this Clause. 
Such documentary evidence shall be duly signed by the authorized signatory of Bidder.  
Bidder must submit all supporting documents of matching the criteria in absence of the 
same bidder is liable to reject.  

 
Note: Bidders have to full fill all the above criteria failing which they will be disqualified. 
Decision of GBU shall be final and binding on all concerned  
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THE CONDITIONS OF CONTRACT 

Y 
1) In constructing these Conditions, the Specification Schedule of Quantities and Contract 

Agreement, the following words shall have the meanings herein assigned to them expect 

where the subject or context otherwise requires. 

  

a) “Employer”,” GBU” Or Owner: shall mean Gujarat Biotechnology University and shall 

include its assigns and successors. 

b) “Contractor”: shall mean (Name & Address) and shall include his (their) legal 

representative’s assigns or successors. 

c) “Site”: shall mean the Site of Contract Works, i.e. at Gujarat Biotechnology University, nr. 

GIFT City, GIFT city road, Gandhinagar including and building and erections thereon and any 

other land (inclusively), as aforesaid, allotted by the employer for the Contractors use. 

d) “This Contract” : shall mean Articles of Tender Agreement, Letter of Intent the Special 

Conditions, the Conditions the appendix, the Schedule of Quantities and Specifications, 

Drawings etc. attached hereto and duly signed. 

e) “Notice in writing”: written notice shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received), by 

registered post to the last known private or business address or registered office of the 

addressee and shall be deemed to have been received within 24 hours of dispatch when in 

the ordinary course of post, it would have delivered. 

f) “Act of Insolvency”: shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any amending such original. 

g) “Net Prices”:  If in arriving at the Contract amount the Contractor shall have added to or 

deducted from the total of the items in the Tender any sum either as a percentage or 

otherwise, then the net price of any item in the Tender shall be the sum arrived at by adding 

to or deducting from the actual figure appearing in the Tender as the price of that item a 

similar percentage of proportion by the Contractor of any prime cost items and provisional 

sums of money shall be deducted from the total amount of the Tender. The expression “net 

rates” or to the Contract or accounts shall be held to mean rates or prices so arrived at. 

h) “Work’’: The expressions works, or work shall mean the works by or by virtue of contract 

contracted to be Executed whether temporary or permanent and whether original, 

altered, substituted or additional by the Contractor 

 
2) SCOPE OF CONTRACT 

The Contractor shall carry out and complete the said work in every respect in 

accordance with this Contract and of with the directions of and to the satisfaction of 

Owner/Architect. The Architect may in his absolute discretion and from time-to-time 

issue further drawings and/or written instructions, details directions and explanations, 

which are hereafter collectively, referred to as Architects instructions. 

GBU intends to develop a compound wall with approximate length of 900 running 

meter.  
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In regard to: - 

a) The variations or modification of the design quality or quantity of works of the 

additions or omission or substitution of any work. 

b) Any discrepancy in the drawings or between the Schedule of Quantities and/or 

drawings and/or Drawings and or specification. 

c) The removal from the Site of any materials brought thereon by the Contractor and 

the substitution of any other material thereof. 

d) The removal and/or re-execution of any works executed by the Contractor. 

e) The dismissal from the works of any person employed thereupon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects under clause 19 hereon. 

 

The Contractor shall for which comply with and duly execute any work, comprised in 

such Architects instructions, provided always that the verbal instructions, directions, and 

explanations given to the Contractor or his representative upon the works by the 

Architect shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, and if not dissented from in writing within a further seven days by the 

Architect, such shall be deemed to be Architects instructions within the scope of the 

Contract. 

 

VARIATION TO BE APPROVED BY THE EMPLOYER 

Notwithstanding anything herein contained the Architect or his representative shall not, 

without prior concurrence in writing of the Employer, issue any instructions, verbal or in 

writing, which will result in the Employer having to pay the Contractor an additional 

amount and all instructions issued to the Contractor should forth with brought to notice 

of the Employer. The Contractor shall submit through the Architect, a statement of 

variations giving quantity and rates duly supported by analysis of rates, vouchers, etc. 

The rates on scrutiny and final acceptance by the Employer shall form a supplementary 

tender; the Employer shall not be liable for payment of such variations until these 

statements are sanctioned by him. 

 

In case of the item executed as per the actual requirement of the site is less than that of 

the tendered quantity that results in any saving, Engineer‐in charge/ person designated 

by authority shall have the right to utilize the said saving to his discretion in terms of 

getting any other works that he finds deemed fit for the cause of the project. The 

contractor shall have no right to dispute this right of Engineer‐in‐Charge and/or claim 

any additional compensation for the same.  

 
3) DRAWINGS AND SCHEDULE OF QUANTITIES AND AGREEMENT 

The Contract shall be executed in triplicate and the Architects, the Employer and the 

Contractor shall be entitled to one executed copy each for his use. The Contractor on the 
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signing hereto shall be furnished by the Architects free of cost, one copy of each of the 

said Drawing and of the Specifications and one copy of all further drawings issued during 

the progress of the works, any further copies required by the Contractor shall keep one 

copy of the drawing on the work the Architects or his representatives shall at all 

reasonable times have access to the same before the issue of the final Certificate to the 

Contractor, he shall forthwith return to the Architect all Drawings and Specifications. 

 
4) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY AT HIS COST 

The Contractor shall provide at his cost everything necessary for the proper execution of 

the works according to the intent and meaning of the Drawing, Schedule of Quantities 

and Specification taken together whether the same may or may not be particular shown 

or described therein, provided that the same can be reasonably be inferred therefore, 

and if the Contractor finds any discrepancy in the Drawings or between the Drawings, 

Schedule of Quantities and Specifications, he shall immediately and in writing refer the 

same to the Architect who shall decide which is to be followed. 

 
5) AUTHORITIES NOTICES AND PATENTS 

The Contractor shall confirm to the provisions of any Act of the legislature relating to the 

works, and to regulations and bye-laws of any authority, and of any water electric supply 

and other companies and/or authorities with and whose the systems the Structure is 

proposed to be connected, and shall before making any variations from the Drawing or 

Specifications that may be necessitated by so confirming, give to the Architect written 

notice, specifying the variations proposed to be made and the reason for making it and 

apply for instructions thereon. In case the Contractor shall not within ten days receive 

such the provisions, regulations, or bye-laws in question, and variations so necessitated 

shall be debit with under respective Clause mentioned hereafter. 

The Contractor shall bring to the attention of the Architect all notices required by the 

said Acts, regulations or bye-laws to be given to any authority and pay to such authority, 

or to any public office, all fees that may be properly chargeable in respect of the said 

work, and lodge the receipt with the Architect. 

The Contractor shall indemnify the Employer against all claims in respect of patent 

rights, and shall defend all actions arising from such claims, and shall himself pay all 

royalties, license fees, damages, cost and changes of all and every sort that may be 

legally incurred in respect thereof. 

 
6) SETTING OUT OF WORK 

The Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, dimensions, and the 

alignment of all the parts thereof, if at any time any error in this respect shall appear 

during the progress of the work or within the period of one year from the completion of 

the works, the Contractor shall, if required at his own expenses, rectify such error to the 
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satisfaction of the Architect/ Owner. 

 

7) MATERIALS & WORKMANSHIP TO CONFIRM DESCRIPTION 

All materials and workmanship shall so far as procurable be of the respective kinds 

described in the Schedule of Quantities and/or Specifications and in accordance with the 

Architects instructions and the Contractor shall upon the request of the Architect furnish 

him with all the invoices, accounts, receipts and other vouchers to prove that the 

materials comply therewith. The Contractor shall at his own cost arrange for and/or 

carry any test of any material which the Architects may require. 

 
8) CONTRACTORS SUPEREINTENT AND REPRESENTATIVE ON THE WORKS 

The Contractor shall give all the necessary personal superintendence during the 

execution of the works, and as long thereafter as the Architect may consider necessary 

until the expiration of the Defect Liability Period stated in the Appendix hereto. The 

Contractor shall, during the whole time of works are in progress employ competent 

representatives who shall be in constantly attendance at work while the men are at 

work, any directions, explanations, instructions, or notices given by the Architect to such 

representative shall be held to be given to the Contractor.  

 
9) DISMISSAL OF WORKMEN 

The Contractor shall at the instruction of the Employer, immediately dismiss from the 

works, any person employed thereon by him who may in the opinion of the Architect be 

incompetent or misconduct himself and such person shall not be again employed on the 

works without the permissions of the Architect / Owner. 

 
10) ACCESS TO WORK 

The Employer, the Architect and their responsible representatives shall at all reasonable 

times have free access to the works and/or to the workshops, factories or other places 

where materials are lying or from which they are being obtained. The Contractor shall 

give every facility to the Employer, the Architect and their representatives necessary for 

inspection and examination and test of the materials and the workmanship. No persons 

not authorized by the Employer or the Architect except the representative of Public 

Authorities shall be allowed on the works at any time. 

 
11) ASST. ENGINEER / SITE ENGINEER  

The term “Assistant Engineer / Site Engineer” shall mean the person appointed and paid 

by the Employer and acting under the orders of the Employer to inspect the works in the 

absence of the Architect, the Contractor shall afford the Assistant Engineer / Site 

Engineer, every facility and assistance for inspecting the works and materials and for 

checking and measuring time and materials. Neither Assistant Engineer / Site Engineer 

nor any representatives or the Architect shall have power to set out works or to revoke, 

alter, enlarge or relax any requirements of the Contract, or to sanction any day work, 
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additions, alterations, deviations of omissions, or any extra work whatever except in so 

far as such authority may be specially conferred by a written order of the Architect with 

the prior concurrence in writing of the Employer. 

 

The Assistant Engineer / Site Engineer, or any representative of the Architect, or the 

Employer shall have power to give notice to the Contractor or to his representative of 

non-approval of any work or materials and such work shall be suspended or the use of 

such materials shall be discontinued until the decision of the Architect is obtained. The 

work will be from time to time examined by the Architect, the Assistance Engineer, or 

the Architects representative, but such examination shall not in any way exonerate the 

Contractor from the obligations to remedy any defects which may be found to exist at 

any stage of the works or after the same is completed, subject to the limitations of this 

Clause, the Contractor shall take instructions only from the Architect. 

 
12) ASSIGNMENT AND SUBLETTING 

The whole of the works included in the Contract shall be executed by the Contractor and 

the Contractor shall not directly or indirectly transfer, assign, or under-let the contract 

or any part share thereof of any interest therein without the prior written consent of the 

Employer and no undertaking shall relieve the Contractor from the full and entire 

responsibility of the Contractor from active super intendance of the works during their 

progress. 

 
13) Alterations, Omissions or Variations 

No alterations, omissions or variations shall vitiate this contract, but in case the 

Architect thinks proper at any time during the progress of the works to make any 

alterations in, or additions to or omissions from, the work or any alteration in the kind or 

quality of materials to be used therein and shall give notice thereof in writing under his 

hand to the Contractor, the Contractor shall alter, add to, or omit from, as the case may 

be, in accordance, with such notice, but the Contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviations or 

additions to or omissions from the contract, stipulation specifications or contract 

drawings without the previous consent in writing of the Architect and the values of such 

extras, alterations, additions or omissions shall in all cases be determine by the Architect 

with the prior approval in writing of the Employer in accordance with the provision of 

the Clause 17 hereof, and these and the same shall be added to or deducted from the 

Contract Amount, as the case may be accordingly. 

 
14) SCHEDULE OF QUANTITIES 

The Schedule of Quantities shall be deemed to have been prepared in accordance with 

the Standard Method or Quantities Measurement. 

Any error in the description or in quantity or in omission of items from the Schedule of 
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Quantities shall not vitiate as ascertained but shall be rectified and the value thereof, as 

ascertained under Clause 1 / hereof, shall be added to or deducted, from the Contract 

Amount (as the case may be), provided that no rectification of errors, if any, shall be 

allowed in the Contractor’s Schedule of Rates. 

 

15) SUFFICIENCY OR SCHEDULE OF QUANTITIES 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and the prices stated in the 

Schedule of Quantities and or the Schedule of Rates and prices which rates and prices 

shall cover all his obligations under the Contract, and all matters and things necessary 

for the proper completion of works. 

. 
16) MEASUREMENT OF WORK 

The Architects may from time to time intimate to the Contractor and the Employer that 

he requires to be measured, and the Contractor shall for with attend or send a qualified 

agent to assist the Architect or the Architects representative or the Asst. Engineer / Site 

Engineer in taking such measurements and calculations and to furnish all the particulars 

or to give all assistance required by any of them. Should the Contractor not attend or 

neglect or omit to send such Agent then the measurement taken by the Architect or a 

person approved by him shall be taken to be a correct measurement of the works. Such 

measurements are detailed in the specifications. The Contractor or his Agent may at the 

time of measurement take such notes and measurement as he may require. All 

authorized extra works, omissions and all variations made without the Architects 

knowledge, if subsequently sanctioned by him in writing (with the prior approval in 

writing of the Employer) shall be included in such measurement. 

 
17) PRICES FOR EXTRAS, ETC ASCERTAINMENT OF 

The Contractor may, when authorized, and shall, when directed in writing by the 

Architects with the approval of the Employer, add to, omit from, or vary the works 

shown upon the Drawings, or included in the Schedule of Quantities; both Contractors 

shall make no addition, omission or variation without such authorization or direction. A 

verbal authority or direction by the Architects shall, if confirmed by them in writing 

within seven days, be deemed to have been given in writing. No claim for an extra shall 

be allowed unless it shall have been executed under provisions of Clause hereof or by 

the authority of the Architects with the concurrence of the Employer as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be made in 

accordance with the following provisions: 

a) I) the net rates or prices in the original tender shall determine the valuation of the 

extra work where such extra work is of similar character and executed under similar 

conditions as the work priced therein. 
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II) Rates for all items, wherever possible, should be derived out of the rates given in 

the Priced Schedule of Quantities. 

 

III) Rate for varied/deviated or extra items to be worked out on the rates quoted in 

the tender for the similar items only. Wherever it is not possible to base the rates for 

varied/deviated or extra items on the tender quoted rates then the rate analysis as 

per CPWD/SOR Rate Analysis is to be submitted by the Contractors with 15% 

towards Contractors overheads. Labour and material constants shall be considered 

from CPWD/SOR Rate Analysis. Market rates of materials & labour shall be 

considered duly supported by original bills with payment details / Quotations to be 

approved by Owner / Architect. 1 % of the derived cost of the item shall be allowed 

for water and electricity charges and 15 % for contractor’s profit and overheads. For 

items not available in above-mentioned documents, industry accepted standards 

shall be adopted at the discretion of Architect subject to approval of Owner. 

 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which only remaining items of works 

are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 

c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items of works are carried out , if the amount of the whole of the Contract 

Works or to any part thereof shall be such that in the opinion of the Architect the net 

rate or price contained in the Priced Schedule of Quantities or tender or for any item 

of the work involves loss or expense beyond that reasonably contemplated by the 

Contractor or is by reason of such omission or additions rendered unreasonable or 

inapplicable, the Architect shall fix such other rate or price as in the circumstances 

he shall feel reasonable and proper, with the prior approval in writing of the 

employer. 

 

d) Where extra work cannot be properly measured or valued the Contractor shall be 

allowed day work prices as the net rates stated in the tender or the Priced Schedule 

of Quantities or, if not so stated, then in accordance with local day work rates and 

wages for the district, provided that in either case vouchers specifying the daily time 

(and if required by the Architect, the workman’s name) and materials employed to 

be delivered for verification to the Architect or his representative at or before the 

end of the week following that in which the work has been executed. The 

measurement and valuation in respect of the Contract shall be completed within the 

“period of final measurements” stated in the Appendix or if not stated then within 

six months of the completion of the Contract works as defined in Clause 21 hereof. 
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18) UNFIXED MATERIALS WHEN TAKEN INTO ACCOUNT TO BE THE PROPERTY OF THE 

EMPLOYER 

Where in any certificate (or which the Contractor has received payment), the Architect 

has included the value of any unfixed materials intended for and/or placed on adjacent 

to the works, such materials shall become the property of the Employer and they shall 

not be removed except for use upon the works, without the written authority of the 

Architect. The Contractor shall be liable for any loss of or damage to such material. 

 
19) REMOVAL OF IMPROPER WORKS 

The Architect / Owner shall, during the progress of the works, have power to order in 

writing from time to time the removal from the work within such reasonable time or 

times as may be specified in order, of any materials which in the opinion of the Architect 

/ Owner are not in accordance with the specifications or the instructions of the Architect 

the substitution of proper materials, the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the Drawings and 

Specifications or instructions and the Contractor shall forth with carry out such order at 

his own cost. In case of default on the part of the Contractor to carry out such order, the 

Employer shall have the power to employ and pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereof, shall be deducted by the 

Employer from any one due, or that may become due, to the Contractor. 

 
20) DEFECTS AFTER VIRTUAL COMPLETION 

Any defect, shrinkage, settlement or other faults which may appear within the Defect 

Liability Period of twelve months after the virtual completion of the works, arising in the 

opinion of the Architect from materials or workmanship not with accordance with the 

Contract, shall upon directions in writing of the Architect, and within such reasonable 

time as shall be specified therein, be corrected/rectified and made good by the 

Contractor, at his own cost, and in case of default the Employer may employ and pay 

other persons to amend and make good such defects, loss and expenses consequent 

thereon or incidental thereto shall be made borne by the Contractor and such damage, 

loss and expenses shall be recoverable from him by the Employer, upon the Architects 

Certificate in writing, from any money due or that may become due to the Contractor, or 

the Employer, may in lieu of such amending and making good by the Contractor deduct 

from any money due to the Contractor a sum, to be determined by the Architect 

equivalent to the cost of amending such work and in the event of the amount retained 

under Clause 32 hereof being insufficient recover the balance from the Contractor, 

together with any expenses the Employer may have incurred in connection therewith. 

Should any defective work have been done or material supplied by any Sub-Contractor 

employed on the works who was been nominated or approved by the Architect as 

provided in Clause 12 and 22 hereof, the Contractor shall be liable under the provisions 
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of this Clause and Clause 2 hereof, the Contractor shall remain liable under the provision 

of this Clause notwithstanding the signing of any Certificate or the passing of any 

accounts, by the Architect. 

 
21) CERTIFICATE OF VIRTUAL COMPLETION & DEFECTS LIABILITY PERIOD 

The work shall not be considered as completed until the Architect has certified in writing 

that they have been virtually completed. The Defect Liability Period shall commence 

from the date of such Certificate. 

 
22) NOMINATED SUB-CONTRACTORS 

All Specialist, Merchants, Tradesmen and others executing any work of supplying and 

fixing any goods for which prime cost prices or provisional sums are included in the 

Schedule of Quantities and / or Specifications who may be nominated or selected by the 

Architect / Owner and hereby declared to be Sub-Contractors employed by the 

Contractors and are herein referred to as nominated Sub-Contractors. No nominated 

Sub-Contractor shall be employed on or in connection with the works against whom the 

Contractor shall make reasonable objection or (save where the Architect and Contractor 

shall otherwise agree) who will not enter into a Contract providing: - 

a) That the nominated Sub-Contractor shall indemnify the Contractor against the same 
obligations in respect of the Sub-Contract as the Contractor is under in respect of 
this Contract. 

b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 
respect of any negligence by the Sub-Contractor, his servants or agents or any 
misuse by him or them or any scaffolding or other plant, the proper of the 
Contractor or under any workmen’s compensation Act in force. 

c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his 
receipt of the Architects Certificate provided that before any Certificate is issued, the 
Contractor shall upon the request furnish to the Architect proof that all nominated 
Sub-Contractor accounts included in the previous Certificate have been duly 
discharged; in default whereof the Employer may pay the same upon a Certificate of 
the Architect and deduct the amount thereof from any sums due to the Contractor. 
The exercise of this power shall not create private of Contract as between Employer 
and Sub-Contractor. 

 
23) OTHER PERSONS EMPLOYED BY THE EMPLOYER 

The Employer reserves the rights to use premises and portions of the site for the 

execution of the work not included in this Contract, which it may desire to have carried 

out, by other persons, and the Contractor shall allow all reasonable facilities for the 

execution of such work except by special arrangement by the Employer. Such work shall 

be carried out in such manner as not to impede the progress of the works included in 

the Contract and the Contractor shall not be responsible for any damages or delay which 

may happen to or occasioned by such work. 

 
24) INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY 
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The Contractor shall be responsible for all injury to persons, animals or things, and for all 
structural and decorative damage to property which may arise from the operation or 
neglect of himself or any nominated Sub-Contractor or any employee of either, whether 
such damage or injury arises from carelessness, accident or any other cause whatever in 
any way connected in the carrying out of this Contract. This Clause shall be held to 
include internal any damage to buildings, whether immediately adjacent or otherwise, 
and any damage to the roads, streets, foot-paths, bridge or ways as well as all damage 
caused to the buildings and works forming the subject of this Contract by frost, rain, 
wind or other inclemency of weather. The Contractor shall indemnify the Employer and 
hold it harmless in respect of all and any expenses arising from such injury or damage to 
persons or property as aforesaid and also in respect of any claim made in respect of 
injury and damage under any Act of any Legislature of otherwise and also in respect of 
any award of compensation or damages consequent upon such claims. 
 
The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to 

deliver up the whole of the Contract Works complete and perfect in every respect and 

so as to make good or otherwise satisfy all claims for damages to the property of third 

parties. 

 

The Contractor shall indemnify the Employer against all claims which may be made 

against the Employer by any member of the Public or third party in respect of anything 

which may arise in respect of the works or in consequence thereof and shall at his own 

expenses arrange to effect and maintain, until the virtual completion of the Contract, 

with an approved offices, a Policy (CAR) of insurance in the name of the Employer and 

the Contractor against such risks and deposit such policies with the Architect from time 

to time during the currency of this Contract. The Contractor will also similarly indemnify 

the Employer whether under the Workmen’s Compensation Act or play other statute in 

force during the currency of this Contract or at Common Law in respect of any Employee 

of the Contractor or any Sub-Contractor and shall at his own expense effect and 

maintain, until the virtual completion of the Contract, with an approved office, a Policy 

of Insurance in the joint name of the Employer and the Contractor against such risks and 

deposit such policy or policies with the Architect from time to time during the currency 

of the Contract. 

 

The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, 

animal or property arising out of incidental to the negligent or defective carry in out of 

this Contract. He shall also indemnify the Employer in respect of any cost, charges or 

expenses arising out of any claims or proceeding and also in respect of any award of 

compensation and damages arising there from. 

 

The Employer shall with the concurrence of the Architect, be entitled to deduct the 
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amount of any damage, compensation, cost, charges and expenses arising from or 

accruing from or in respect or, any such claims or damage from any or all sums due or to 

become due to the Contractor without prejudice to the Employers other rights in 

respect thereof. 

 
25) FIRE INSURANCE 

a) The Contractor shall, within seven days from the date of Commencement of Works, 

insure  the  works  at  his cost and keep them insured until the virtual completion if 

the work, against loss or damages by fire with an Office to be approved by the 

Architect in the joint name of the Employer and the Contractor (the name of the 

former being placed first in the Policy), for appropriate value decided by the 

employer of the contract amount. The Contractor shall deposit the policy and 

receipts for the premium with the Owner within Sixty days from the Commencement 

of the works, unless otherwise instructed by the Architect. In default of the 

Contractor insuring as provided above, the Employer of the Architect on his behalf, 

may so insure the works and may deduct the premier paid from any money due or 

may become due to the Contractor without prejudice to the other rights of the 

Employer in respect of such default. In case it becomes necessary to suspend the 

works, the Contractor shall as soon the claim under the Policy is settled, or work 

reinstated by the Insurance Office, should they elect to do so, proceed with all due 

diligence with the completion of the works in the same manner as though the 

incident had not occurred and in all respects under the same conditions of the 

Contract. The Contractor, in case of rebuilding of reinstatement after fire, shall be 

entitled to such extension of time for completion as the Architect deemed fit. 

 

b) The amount so due as aforesaid shall be the total value of the works duly executed 

and of the Contract and of the Contract materials and goods delivered upon the Site 

for use in works and including the date not more than seven days prior to the date of 

the said Certificate less the amount to be retained by the Employer (as hereinafter 

provided) and less any installments previously paid under this Clause. Provided that 

such Certificate shall only include the value of the materials and goods as and from 

time to time as they are reasonably property and not prematurely brought upon the 

Site and then only if properly Stored and/or protected against weather. 

 
26) DATE OF COMMENCEMENT AND COMPLETION 

The Contractor shall be allowed admittance to the a Site on the Date of Commencement 

stated in the Appendix hereto, or such later date as may be specified by the 

Owner/Architect and he shall there upon and forth with begin the works and shall 

regularly proceed with and complete the same (except the painting or other decorative 

work as the Architect may desire to delay) on or before the Date of Commencement 

stated in the Appendix subject never the less to the provision for extension of time 
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hereinafter contained. 

 
27) DAMAGES FOR NON-COMPLETION 

If the Contractor fails to complete the works by the date stated in the Appendix or 

within any extended time or under the Clause hereof and the Owner/Architect certifies 

in writing that in his opinion, the same ought reasonably to have been completed, the 

Contractor shall pay the Employer the sum named in the Appendix as “Liquidated 

Damages” for the period during which the said works shall so remain incomplete and the 

employer may deduct such damages from any money due to the Contractor. 

 
28) RECOVERIES 

a) In case of any damage to equipment/machinery or structure/building of GBU or any 

public property due to negligence’s of contractor or any other reasons attributed to 

contractor the decision of Engineer in Charge regarding the amount of recovery shall 

be final.  

b) If the contractor fails to execute the work as per direction of Engineer in Charge 

within the time frame given by GBU time to time, shall get the work done through 

any other contractor at the risk and cost of the contractor.  

 
29) DELAY AND EXTENTION OF TIME 

If in the opinion of the Architect/GBU the work be delayed (a) by force majeure or (b) by 

reason of any exceptionally inclement weather of (c) by reason of proceedings taken or 

threatened by or dispute with adjoining or neighboring owners or public authorities 

arising otherwise then through the Contractor own default or (d) by the works and delay 

of the other Contractors or tradesmen engaged or nominated by the Employer or the 

Architect and not referred to in the Schedule of Quantities and/or specification or (e) by 

reasons of the Architect instructions as per Clause 2 here if or (f) by reason of civil 

commotion, local combinations of workmen or strike or lock-out affecting any of the 

building trades or (g) in consequence of the Contractor not having received in due time 

necessary instructions from the Architect for which he shall specifically applied in writing 

or (h) from other causes which the Architect may certify as beyond the control of the 

Contractor or (i) in the event, the value of work exceeded the value of the Priced 

Schedule of Quantities owing to variation, the Architect may with the previous approval 

in writing of the Employer make a fair and reasonable extension of time for the 

completion of the Contract Works; in case of such strike or lockout, the Contractor shall 

as soon as may be, give written notice thereof to the Architect, but the Contractor shall 

nevertheless constantly use his endeavor to prevent delay and shall do all that may 

reasonably be required to the satisfaction of the Architect to proceed with the work. 

 
Compensation for the delay: The time limit allowed for carrying out the work as entered 
in the tender shall be strictly observed by the contractor and shall be reckoned from the 
date on which the order to commence the work is given to the contractor. The work 
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throughout the stipulated period of the contract proceeds with due diligence (time 
being deemed to be essence of contract) and for delay, deduction of 0.1% of contract 
amount per week for the first month. For the second month, there will be a deduction of 
0.5% of the contract value every week. For the third month, there will be deduction of 
1% of the contract value every week. The maximum deduction will be up to 10% of the 
contract value from the running bill. If the contractor has not shown any intention to 
complete the work as per schedule after bidder has been informed of LD deduction. The 
client may at its discretion terminate the contract and hand it over to suitable agency at 
risk and cost of prime bidder.  
 
The penalty will be invariably deducted from the bills of the contractor and no refund 
will be given unless the competent authorities approve the reduction the reasons for 
delay attributable to GBU with the prior approval.  

 
30) FAILURE BY CONTRATOR TO COMPLY WITH ARCHITECT/ GBU INSTRUCTIONS 

If the Contractor after receipt of written notice from the Architects requiring compliance 

within ten days fails to comply with such further drawings and / or Architects 

instructions, the Employer may Employ and pay other persons to execute any such work 

whatsoever that may be necessary to give effect thereto, and all costs incurred  in  

connection therewith  shall be recoverable from the Contractor by the Employer on the 

Certificate of the Architect as a dept. or may be deducted by him from any moneys due 

to the Contractor. 

 
31) TERMINATION OF CONTRACT BY THE EMPLOYER 

If the Contractor being a individual or a Firm, commits any act of insolvency or shall be 

adjudged an insolvent or being an Incorporate Company, shall have an order for 

compulsory winding up, voluntarily or subject to the supervision of the Court and the 

Official Assignee or the Liquidator in such acts of insolvency and winding up, as the case 

may be, shall be unable within seven days after notice to him requiring him to do so, to 

show the reasonable satisfaction of the Architect that he is able to carry out and fulfill 

the Contract and to give security thereof, of so required by the Architect. 

Or if the Contractor (whether an individual, Firm or incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued to the Contractors. 

Or shall suffer any payment under this Contract to be attached by or on behalf of any of 

the creditors of the Contractors. 

Or shall assign or sublet this Contract without the consent in writing of the Employers 

first obtained. 

Or shall charge or encumber this Contractor or any payment due of which may become 

due to the Contractor hereunder. 

 

Or if the Architect shall certify in writing to the Employer that the Contractor: 



 

  

Construction of Compound wall for 23 Acre land allotted to GBU, Gandhinagar 

Page 21 of 86 

i) The Performance Security has been encashed and appropriated and the 
Contractor fails to replenish or provide fresh Performance Security within a Cure 
Period of 30 days; or 
 

ii) Has abandoned the Contract, or  
iii) Has failed to commence the works or has without any lawful excuse under these 

conditions suspended the progress of the works for fourteen days after receiving 
from the Architect notice to proceed or 

iv) Has failed to proceed with the works with such due diligence and failed to make 
such due progress as would enable the works to be completed within the time 
agreed upon, or 

v) Has failed to remove materials from the Site or to pull down and replace work for 
seven days after receiving from the Architect written notice that the said 
materials or work were condemned and rejected by the Architect under these 
Conditions, or 

vi) Has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by this Contract to be observed and performed by the 
Contractor to observe or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous 
waiver, after giving seven days’ notice in writing to the Contractor, determined the 
Contractor, but without thereby affecting the powers of the Architect or obligations of 
liabilities of the Contractor, the whole of which shall continue in force as fully as if the 
Contract has not been so determined, and as if the work subsequently executed had 
been executed by or on behalf of the Contractor. And further, the Employer by his agent 
or servants may enter upon and take possession of the work and all plant, tools, 
scaffoldings, shed, machinery, steam and other power utensils and materials lying upon 
the premises or on the adjoining land or roads and use the same as his own property or 
may employ the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other Contractor shall not in any way 
interrupt or do any act, matter or things to prevent or hinder such other Contractor or 
other person employed for completing or finishing or using the materials and plant for 
the work. When the work shall be completed or as soon as thereafter as convenient the 
Architect shall give a notice to the Contractor to remove his surplus materials and plant 
and should the Contractor fail to do so within the period of fourteen days after receipt 
thereof by him, the Employer may sell the same by public auction, and give credit to the 
Contractor for the net amount realize. The Architect shall thereafter ascertain and certify 
in writing under his hand what (if anything) shall be due or payable to, or by the 
Employer, for the value of the said plant and materials so taken possession by the 
Employer and the expenses and loss which the Employer shall have been put to in 
procuring the works to be completed and the amount, if any, owing to the Contractor 
and the amount which shall thereupon be paid by the Employer to the Contractor or by 
the Contractor to the Employer, as the case may be and the Certificate of the Architect 
shall be final and conclusive between the parties 
 
The termination payments payable in case of occurrence of Force Majeure is as follows:  
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If Termination is on account of any of the Force Majeure Events, the Authority shall 
return the Performance Security to the Contractor . The Contractor  shall only be entitled 
to payment of unpaid and due Fee on proportionate basis for the executed 
work/Services rendered in accordance with term hereof prior to Termination Date. The 
Contractor shall take appropriate Insurance Cover for hedging risks associated with the 
events of Force Majeure.  
 

32) PROCUREMENT AND SUPPLY TO BE APPROVED BY EMPLOYER 

All procurement and supply for the works for items which are not covered in the 

Schedule of Rates provided by the employer shall be carried out using prudent practices 

and soliciting competitive rates from eligible and competent suppliers of procurement 

the rates of procurement and final order will be approved by the employer or the 

Architect/Consultant appointed by the Employer in this regard.  

All procurement shall be of materials that meet all the necessary quality and safety 

standards necessary for completing the works. The Contractor shall be solely responsible 

for the quality of the procured items and remedy any defects in the procured 

items/replace them without recourse to the Employer.  

 
33) CERTIFICATE AND PAYMENTS 

Running Amount bill payment shall be made only at the end of the month to contractor 
on submission of bill by the contractor in prescribed format. Completion of each activity 
will be checked by Architect / PMC and after getting approval of each activity contractor 
will proceed ahead to next stage. The RA bill submitted will be paid after deduction of 
5% as security amount from each bill, which will be paid to the bidder after the project 
completion as per the terms in the contract.  
All R.A. bills shall be scrutinized by Architect/ PMC and Then Engineer‐in‐ charge 
appointed by GBU for quality and quantity and shall be processed based on the approval 
granted by him. The amount due shall be released only after due approval is received. 
Though all necessary efforts shall be made to expedite the approval process, minimum 
approximate time for the approval process shall be of 4 weeks. 
 
And when the works have been virtually completed and the Architect shall have certified 
in writing that they have been completed the Contractor shall be paid by the Employer 
in accordance with the Certificate to be issued by the Architect the sum of money after 
Virtual Completion and the Contractor shall be entitled to the payment of the Final 
Balance in accordance with the Final Certificate to be issued in writing by the Architect 
at the expiration of the period referred to as the Defect Liability Period from the date of 
Virtual Completion or as soon after the expiration of such period as the works shall be 
finally completed and all defects made good according to the true intent and meaning 
and hereof whichever shall last happen provided always that the issue of the Architect 
of any certificate during the progress of the work or at or after the completion shall not 
relieve the Contractor from his Liability under Clause 2 and 20 nor relieve the Contractor 
of his inability in case of fraud, dishonesty or fraudulent concealment relating to the 
works or materials or to any matter dealt with in the Certificate, and in case of all the 
defects and insufficiencies in the works or material which a reasonable examination 
would not have disclosed.  
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No Certificate of the Architect shall of itself be conclusive evidence that any works or 
materials to which it relates are in accordance with the Contract, neither will the 
Contractors have a claim for any amounts which the Architects might have certified in 
any interim bill and paid by the Employer and which subsequently be discovered as not 
payable and in this respect the Employer decision shall be final and binding. 
The Architect/GBU shall have power to withhold any Certificate if the work or any parts 
thereof are not being carried out to his satisfaction. The Architect/GBU may by any 
certificate make any correction in any previous certificate, which shall have been issued 
by him. Architect shall issue no Certificate of payment if the Contractor fails to insure the 
work and keep them insured till the issue of Virtual Completion Certificate. 
Payments upon the Architects Certificate shall be made within 45 days of honouring 
Certificates depending on availability of fund, after such Certificates have been delivered 
to the Employer. 
 

34)  DELAY PAYMENT 

No interest shall be paid for delayed payment due to reasons whatsoever. 

 
35) MATTERS TO BE FINALLY DETERMINED BY ARCHITECT/ EIC 

The decision opinion, direction, certificate (except for payment) with respect to all or 

any of the matters under Clause 2(a), 2(b), 4,7,12,19,28 (a, b, c, d, f) hereof (which 

matters are herein referred to as the Accepted matters) shall be conclusive and binding 

on the parties hereto and shall be without appeal. Any other decision opinion, direction, 

certificate or valuation of the Architect or any refusal by the Architect to give any of the 

same, shall be subject to the right of Arbitration and review under Clause 35 hereof in 

the same way in all respects (including the provision as to opening the reference) as it 

were the decision of the Architect/EIC. 

 
36) SETTLEMENT OF DISPUTES BY ARBITRATION 

i. Disputes to be referred to Tribunal: The disputes relating to this contract, so far as 

they relate to any of the matter of this tender, Whether such disputes arise during 

the progress of the work or after the completion or abandonment thereof, shall be 

referred to the Arbitration Tribunal, Gujarat State. 

ii. The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order 

issued by the Govt. in connection with this Act will now apply for Arbitration (As per 

Government in N. & W.R.D. letter No. SUT/1090/2679/K2 dtd. 9/2/94 .  

iii. The provision of Arbitration Act shall in so far as they are inconsistent with the 

provision of this act cease of to apply to any dispute arising from a works contract 

and all arbitration proceedings in relation to such dispute before an arbitrator, court 

of authority shall stand transferred to the Tribunal.  

iv. The awards declared by the arbitrator should be speaking award, giving reasons and 

calculations for every item of claims. The decision will have to be implemented by all 

the departments of the State Government and Public Sector Enterprises of Gujarat. 
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(Resolution F. D. No. PB/1088/735/KT/Sachivalaya/ Gandhinagar 5th October 1988.)  

v. In case of dispute leading to the contractor or Government of Gujarat approaching to 

Court of Law, it shall be within the jurisdiction where the site of work is situated.  

vi. The reference to arbitration proceeding under this clause shall not  

a. affect the right of both the parties under the contract to take possession of 

all or any tools plants materials and stores in or upon the works of site 

thereof belonging to the contractor or procured by him and intended to be 

used for the execution of the work or any part thereof. 

b. Preclude the Engineer-in-charge from utilizing the materials purchased by the 

contractor in any work or from removing such materials to other places, 

during the period the work is stopped or suspended in pursuance of notice 

given to the contractor. 

c. Entitle the contractor to stop the progress of the work or the carrying out the 

additional or altered work in accordance with the provisions of clause 14. 

 

37) RIGHT OF TECHNICAL SCRUTINY OF FINAL BILL 

The Employer shall have right to cause a technical examination of the works and the 

final bill of the Contractor including all supporting vouchers abstracts, etc., to be made 

at the time of payment of the final bill. If as a result of this examination or otherwise any 

sum is found to have been overpaid or over certified, it shall be lawful for the Employer 

to recover the same. Such final bills shall be scrutinized by registered chartered 

accountants as appointed by GBU. 

 
38) EMPLOYER ENTITLED TO RECOVER COMPENSATION PAID TO WORKMEN 

If, for any reason, the Employer is obliged, by the virtue of the provision of the 

Workmen’s Compensation Act, 1923, or any Statutory modification or re-enactment 

thereof to pay compensation to a workman employed by the Contractor in execution of 

the works, the Employer shall be entitled to recover from the Contractor the amount of 

compensation so paid, and without prejudice to the rights of the employer, under the 

said Act. The employer shall be at liberty to receive such amount or any part thereof by 

deducting or from the Security Deposit or from any sum due to the Contractor under 

this contract or otherwise. The Employer it under the said Act, except on the written 

request of the Contractor and upon his giving to the Employer full security to the 

satisfaction of the Employer for all costs for which the Employer might become liable in 

consequence of contesting such claim. 

 
39) ABANDONMENT OF WORKS 

If at any time after the acceptance of the Tender, the Employer shall for any reasons 

whatsoever not require the whole or any part of the works to be carried out, the 
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Architect shall give notice in writing to the Contractor who shall have no claim to any 

payment of compensation or otherwise whatsoever on account of any profit or 

advantage which he might have derived from the execution of the whole works. 

 
40) RETURN OF SURPLUS MATERIALS 

Notwithstanding anything to the contrary contained in any or all the Clauses of this 

Contract, where any material for the execution of the Contract is procured with the 

assistance of the Employer by purchases made under orders or permits of licenses 

issued by the Government, the Contractor shall hold the said materials economically and 

solely for the purpose of the Contract and not dispose them without the prior written 

permission of the Employer and return it to the Employer, if required by the Employer at 

the price to determine by the Architect having due regard to the condition of the 

materials, the price to be determined not to exceed the purchase price thereof  inclusive 

of Sales Tax, Octroi Duty and other such levies paid by the Contractor in respect thereof. 

In event if the breach of the aforesaid condition the Contractor shall, in addition to being 

liable to action for contravention of the terms of license or permit and / or original 

breach of trust, be liable to Employer for all such moneys, advantages or profits resulting 

or which in the usual course would have results to him by reason of such breach. 

 
41) RIGHTS OF EMPLOYER TO TERMINATE CONTRACT IN EVENT OF DEATH OR 

CONTRACTOR IF INDIVIDUAL 

Without prejudice to any of the rights or remedies under this contract, if the Contractor, 

being an individual dies, the Employer shall have the option of terminating the Contract 

without incurring any liability for such termination. 

 
42) IDLE LABOUR 

Whatever the reason may be, no claim for idle labour, additional establishment cost of 

hire and labour charges of tools, plants, equipment etc. would be entertained under any 

circumstances. 

 
43) BID PRICES 

The Bidder shall fill in a single rate for a Procurement Fees for providing procurement 

services with respect to bought out items. Procurement of items (lighting fixtures, CP 

fittings etc. as indicated in schedule B) shall be carried out by the Bidder with prior 

approval of the Employer / independent Architect and the contractor entitled to the 

Procurement Fee on such procurement fees will be payable on items which are procured 

directly by the Employer. 
 

All royalties, sales tax, toll tax, local tax, development charges, VAT tax, welfare cess and 

any other taxes including works contract tax etc. and also any statutory variation in 

future towards above mentioned taxes & any other taxes if levied in future by statutory 
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authority applicable to this contract shall be borne by the contractor and GBU shall not 

entertain any claim whatsoever in this respect. The rates will be “Including the GST”.  

 
44)  Performance Security   

44.1 The Contractor shall as security for the due and faithful performance and discharge 

obligations relating to works set out in terms of this Contract, procure and furnish to the 

Authority a Performance Security, in the form of a bank guarantee from a scheduled 

commercial bank in India acceptable to the Authority for an amount equivalent to 5% of 

contract value i.e Rs. _________/‐ (Rupees ____________________________________). 

The Contractor shall provide such Performance Security within 5 days (five days) from 

the issue of work order. Such Performance Security shall be in the form set forth in the 

Appendix hereto. Until such time the Performance Security is provided by the 

Contractor pursuant hereto and the same comes into effect, the Bid Security shall 

remain in force and effect, and upon such provision of the Performance Security 

pursuant hereto, the Authority shall release the Bid Security to the Contractor. No 

interest shall be payable by the Authority against the Performance Security;   

 

44.2 Upon occurrence of a Contractor Default, the Authority shall, without prejudice to 

its other rights and remedies hereunder or in law, be entitled to encash and appropriate 

from the Performance Security the amounts due to it for and in respect of such 

Contractor Default. Upon such encashment and appropriation from the Performance 

Security, the Contractor shall, within 15 (fifteen) days thereof, replenish, in case of 

partial appropriation, to its original level the Performance Security, and in case of 

appropriation of the entire Performance Security by the Authority, provide a fresh 

Performance Security, as the case may be, failing which the Authority shall be entitled to 

terminate this Contract in accordance with Clause 31. Upon replenishment or furnishing 

of a fresh Performance Security, as the case may be, as aforesaid, the Contractor shall 

be entitled to an additional Cure Period of 30 days for remedying the Contractor Default, 

and in the event of the Contractor not curing its default within such Cure Period, the 

Authority shall be entitled to encash and appropriate such Performance Security as 

Liquidated Damages, and to terminate this Contract in accordance with Clause 31.   

 

44.3 The Performance Security shall remain in force and effect for the entire Term, 

subject to Clause 44.1 above, the Performance Security shall be released after 3 months 

of completion of project and defect liability period. In case the Contractor does not 

adhere to the terms and conditions of the warranty during the Warranty Period upon 

Expiry Date the Performance Security will be liable to be forfeited by the Authority.  

“Expiry Date” shall mean the date falling on the last date of the Term, or the earlier 

termination of this Contract.    
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SAFETY CODE 

 
1) There shall be maintained a readily accessible place first aid appliances including 

adequate supply of sterilized dressings and cotton wool. 
 
2) An injured person shall be taken to public hospital without loss of time, in case where 

injury necessitates hospitalization. 
 
3) Suitable and strong scaffolds should be provides for workmen for all works that cannot 

safety be dome from ground. 
 
4) No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs 
shall not be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged 
for holding the ladder. 

 
5) The excavated material shall not be placed within 1.5 meters of the edge of the trench 

or half of the depth of trenches whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be one meter. 

 
7) No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 
 
8) Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves. 

 
9) Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 
 
10) i) No paint containing lead or lead products shall be used except in the form of paste or 

ready-made paint. 
 

ii) Suitable facemasks should be supplied for use by Worker when the paint is applied in 
form of spray or surface having lead paint dry rubbed and scrapped. 

 
11) Overall shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of 
work. 

 
12) Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect condition. 



 

  

Construction of Compound wall for 23 Acre land allotted to GBU, Gandhinagar 

Page 28 of 86 

 
13) The ropes used hoisting or lowering material or as a means of suspension shall be of 

durable quality and adequate strength and free from defects. 
 
14) The entire work site shall be adequately lighted Temporary fencing around excavated 

areas; opening may be provided, if advised for safety reasons. 
 

15) AGENCY SHALL FOLLOW ALL SAFETY GUIDELINES OF COVID-19 AS PUBLISHED BY 

GOVERNMENT OF GUJARAT FROM TIME-TO-TIME. 
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APPENDIX: IRREVOCABLE CONFIRMED BANK GUARANTEE PROFORMA 

 
Bank Guarantee No. 

To, 
Gujarat Biotechnology University, 
GIFT City road, Nr. GIFT City, 
Shahpur Village, Gandhinagar - 382355 
 

We are aware the M/s____________________ having their registered office at 

______________________________ have offered to work for Construction of Compound 

wall for 23 Acre land allotted to GBU, Gandhinagar and further that you have accepted their 

offer and entered into a contract with them in that regard. We herewith guarantee to pay to 

you the maximum of Rs.______________ (Rupees________________________ only) in the 

event of the failure of M/s__________________________________ to fulfill any or all of 

their contractual obligations or in the event of their committing any breach of the conditions 

of your Contract, read with all appendices and annexure, as determined by you and entirely 

in your unquestioned opinion. 

Within ten days of the receipt of demand from you, we shall, without demur, pay you the 

sum or sums mentioned in your demand up to a total sum not exceeding 

Rs.________________. We do recognize your authority to demand a total of the above sum, 

without having to assign any reason or to offer any proof or to substantiate the grounds of 

your demand. We admit our liability to make payment to you as and when demanded. 

We confirm that this guarantee shall remain in force for a period of 16 (sixteen) months that 

is until__________ or any extension of this period. We moreover affirm that this is an 

irrevocable confirmed guarantee and shall not be withdrawn nor cancelled before the 

aforementioned date. 

Insofar as you do not en-cash this guarantee wholly at one time, it shall remain valid and in 

force in the sum equal to the difference between the total amount of 

Rs.___________________ and the amounts paid to you against your demands. 

We undertake to renew this guarantee or to extend the period of its validity within one 

month before its expiry, upon being called upon by you to do so. If, for any reason whatever 

and under circumstance whatsoever, this guarantee is not renewed or extended, we 

undertake to pay you the full amount of the guarantee on demand and without demur. 

 

 

Signature, seal and designation  

Duly authorized bank representative  
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UNDERTAKING FOR CLOSURE OF CONTRACT 

 
 

To, 

Gujarat Biotechnology University, 
GIFT City road, Nr. GIFT City, 
Shahpur Village, Gandhinagar - 382355 
 

Dear Sir, 

Whereas, we M/s __________________________________ the contractor have successfully 
completed the work regarding “__________________________________________” and 
the final bill of the contractor have been finalized and certified by Architect/ Project 
Management Consultant and also approved by the Project Manager/ Engineer in Charge for 
a total value of Rs. __________ (Rupees _____________________________________ Only). 

Now, we the contractor hereby agrees that the final bill is acceptable to us and we shall not 
claim any further amount relating to extra item under any head including escalation of cost, 
additional item, change in scope of work, liquidated damages or under any other pretext/ 
context as all our claims/ demands, if any, have been covered under the final bill. 
Accordingly, the contract is closed for all-purpose except to the extent of our defect liability 
and performance guarantee and/or warranty as per requirement of the contract. 

We further undertake that over and above our liability under defect liability clause under 
agreement for the above work, we shall also be liable for performance of the bought out 
items included in the above final bill. 

This undertaking is executed and delivered to you in good faith without any pressure, 
coercion, obligation or influences whatsoever and accordingly we have signed this 
understanding having fully aware of the meaning, contents and interpretation of this 
undertaking. 

  

Thanking you, 

Date: 

Place: 

 

 

Yours faithfully, 

 

Authorized Signatory 

Construction Agency/ Contractor 
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TECHNICAL SPECIFICATIONS 

 
A. GENERAL 

 
The scope of work covers execution and completion of the foundations and supper 
structure of the Construction of Compound wall for 23 Acre land allotted to GBU, 
Gandhinagar, GIFT City Road, Nr. GIFT City, Shahpur Village, Gandhinagar - 382355, in 
accordance with drawings and specifications prepared by and under direction and to the 
satisfaction of Architect & GBU 
 
GBU intends to develop the compound wall in continuation with the existing boundary wall 
for the remaining area. The approximate length of the boundary wall is 900mt. 
              
Contract:  
The form of Contract shall be according to the printed form “Condition of Contract”. The 
following clauses shall be considered as an extension and not in limitation of the obligation 
of the Contractor. 
 
1) Contractor to inspect Site: 

The Contractor shall visit and examine the construction site and satisfy as to the 
nature of the existing roads or other means of communications, the character of the 
soil and the excavation , the extent of magnitude of the work and facilities for 
obtaining materials and shall obtain generally his own information on all matters 
affecting the execution of the work. No extra charge made in consequence of any 
miss-understanding or incorrect information on any of these points or on grounds of 
insufficient description will be allowed. All expenses incurred by the Contractor in 
connection with obtaining information for submitting this tender including his visits 
to the site or efforts in compiling the tender shall be borne by the Tenderer and no 
claim for reimbursement thereof shall be entertained. 
 

2) Access to Site: 
The Contractor is to include in his rates for forming access to the Site with all 
temporary roads gangways required for the works. 
 

3) Setting Out: 
The Contractor shall set out the building in accordance with the plans. All grid / 
center lines shall be pegged out to satisfaction of the Architects. The Contractor shall 
be responsible for the correctness of the lining out and any inaccuracies are to be 
rectified at his own expense. He will be responsible for taking ground levels of the 
Site before setting out and recording them without any extra charge. The Contractor 
shall construct and maintain proper benches at the intersection of all main walls, 
columns, etc., in order that the lines and levels may be accurately checked at all 
times. 

 
4) Treasure Trove: 

Should any treasure, fossils, minerals, or works of art of antiquarian interest to found 
during excavation or while carrying out the works, the Contractor shall give 
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immediate notice to the Architects of any such discovery and shall make over such 
finds to the Employer. 

 
5) Access for Inspection: 

The Contractor is to provide at all times during the progress of the work and the 
maintenance period proper means of access, with ladders, gangways, etc., and the 
necessary attendance to move and adapt as directed for the inspection of 
measurement of the works by the Architects or their representatives. 

 
6) Attendance upon all Trades: 

The general Contractor shall be required to attend on all the Tradesmen or Sub-
Contractors appointed by the Employer for Water Supply and Sanitary, Electrical 
Installation, Lifts, Air-conditioning, Security Equipment, Hardware, Telephone and 
other special Contractors. The rates quoted shall be inclusive of attendance and also 
allow the Contractors appointed by the Employer, use of his scaffolding and retain 
until such times the relevant Sub-contractor works are complete. 

 
7) Water Supply: 

Water shall be arranged in accordance with Clause 30 of Special Conditions of 
Contract. The general Contractor shall allow the use of water for any other works on 
the Site done by other Contractors appointed by the Employer and the Architects 
shall apportion the cost. 

 
8) Electric Supply: 

Shall be arranged in accordance with Clause 30 of the Special Conditions of the 
Contract. He shall also allow other Contractors to use the facilities when requested 
but consumption charges will be apportioned by the Architects. 
 

9) Gate-Keeper and Watchmen: 
The Contractor from the time of being placed in possession of the Site must make 
arrangements for watching lighting and protecting the work, all materials, workmen 
and the public by day and night on all days including Sundays and Holidays at his own 
cost 
 

10) Sheds for Materials: 
The Contractor shall provide for all necessary sheds of adequate dimensions for 
shortage and protection of materials like cement, lime, timber, and such other 
materials including tools and equipment which are likely to deteriorate by the action 
of Sun, Wind, Rain or other natural causes due to exposure in the open. 

 
All such sheds shall be cleared away and the whole area left in good order on 
completion of the Contract to the satisfaction of the Architects. 

 
All materials, which are stored on the site such as bricks, aggregates, etc., shall be 
stacked in such a manner as to facilities rapid and easy checking of quantum of such 
materials. 
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11) Cost of Transporting: 
The Contractor shall allow in his cost for all transporting, unloading stacking and 
storing of supplies of goods and materials for this work on the Site and in the places 
approved from time to time by the Architects. The Contractor shall allow in his price 
for transport of all materials controlled or otherwise to the site.  

 
12) W.C. & Sanitary accommodation and Office Assessors and accommodation: 

The Contractor shall provide at his own cost and expense adequate closet and 
sanitary accommodation complying in every respect to the rules and regulations in 
force of the local authorities and other public bodies, for his workmen of nominated 
sub-contractors and others contractors working in the building, the assistant 
engineer and other employer’s agent connected with this building project and 
maintain the same in good working order. 

 
The Contractor shall also provide at his own expenses adequate office and shall 
maintain the same in a satisfactory condition and shall provide light, fan and 
attendant, etc., for the same and shall remove them after completion of works. He 
shall arrange to supply at his own expenses, office furniture with drawing assessors 
for the official use of the assistance engineer and at all times maintain in good 
working order a dumpy level and a Theodolite at Site, to enable the Assistant 
Engineer to check the lines and levels of work. 
 

13) Materials, Workmanship & Samples: 
Materials shall be of approved quality and the best of their kind available and shall 
generally conform to I.S. Specifications. The Contractor shall take prior approval from 
Owner/Architect and order all the materials required for the execution of work as 
early as necessary and ensure that such materials are on Site well ahead of 
requirement for use in the work. The work-involved calls for high standard of 
workmanship combined with speed and to the entire satisfaction of the Architects. 
 

14) Rates for Non-Tender Items: 
 Rates of items not included in Schedule of Quantities shall be settled by the 

Architects/ PMC/GBU as mentioned in the variation Clause of the Contract 
Conditions. 

 
15) Rate to include: 
 The rates quoted shall be for all heights and depths and for finished work. 
 
16) To ascertain from Contractors for other trades. 
 The Contractor shall ascertain from other Contractors as directly by the Architects all 

particular relating to their work with regards to the order of its execution and the 
position in which cases, holes and similar items will be required, before the work is 
taken in hand as no claims for extra will be allowed for cutting away work already 
executed in consequence of any neglect by the Contractors to ascertain these 
particulars beforehand. 
Before ordering materials, the Contractors shall get the samples approved from the 
Architects well in time. 
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17) Testing of work and material: 

The Contractors shall, if required by the Architects, arrange to test materials and / or 
portions of the works at his own cost in order to provide their soundness and 
efficiency. If after any such test the work or portion of works is found in the opinion 
of the Architect to be defective or unsound, the Contractor shall put down and re-do 
the same at his own cost. Defective materials shall immediately the removed from 
the site. 

 
18) Foremen and Tradesmen: 

All tradesmen/technical staff shall be experienced men properly equipped with 
suitable tools for carrying out all the work of carpentry and joinery and other 
specialist trades in a first class manner and where the Architects deemed necessary, 
the Contractor shall provide any such tools, special or ordinary which are considered 
necessary for carrying out the work in a proper manner. 
All such tradesmen shall work under an experience and properly trained foremen, 
who shall be capable of reading and understanding all drawings, pertaining to this 
work and the Contractor shall also comply with other conditions set out in Clause 9 
of the Conditions of the Contract. 

 
19) Work Program / Weekly Progress Report: 

The Contractor shall prepare and submit to Architects for approval, a bar chart 
showing the program of construction of various items, fitted within the period 
stipulated for completion, within 15 days of the communication of the acceptance of 
the tender. The Contractor shall also furnish necessary particulars to the assistance 
engineer for compiling weekly/monthly progress reports in the format furnished by 
the Architects/ PMC. 
 

20) Clearing of Site: 
Site cleaning and making the site accessible for execution of the work shall be in the 
scope of bidders. In case of the bidder requiring removal/breakage of any 
feature/asset of GBU, the same can be cleared only after getting written clearance 
from GBU. The same may be restored by the bidder at his cost if demanded by GBU 
at any point of time.  
The Contractor shall after completion of the work clear the site of all the debris and 
left-over materials at his own expense to the entire satisfaction of the Owner / 
Architects and Municipal or other public authorities. 
 

21) Photographs: 
The Contractor shall at his own expense supply to the Owner & Architects with 
triplicate copies of photographs not less than 15 cm. x 10 cm. (6” x 4”) of the works 
taken from two approved portions of each segment, at intervals of not more than 8 
days during the progress of the work and at every important stage of construction. 
 

22) Preparation of site for occupation and use on Completion: 
The whole of the work shall be thoroughly inspected by the Contractor and all 
deficiencies and defects put right. On completion of such inspection, the Contractor 
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shall inform the Architects in writing that he has finished the work and it is ready for 
the Architects inspection. 
On Completion, the Contractor shall clean every part of the site neat and clean and 
ready for immediate occupation and to the satisfaction of the Architects / PMC. 
 

23) Contractor to provide Notice Board:    
The Contractor shall provide notice board on proper supports 2 m. x 1.5 m. (6’ x 4’ – 
6”) in a position approved by the Architects. He shall allow for painting and lettering 
stating name of the work, name of Architects, Structural Consultants, General 
Contractor and Sub-Contractor. All letters except that of the name of the work shall 
be in letters not exceeding 5 cm. in height and all to the approval of the Architects. 
 

24) Protection: 
The Contractor shall properly cover up and protect all work through the duration of 
work until completion, particularly masonry, risers, moldings, steps, terrace or 
special floor finishes, staircases and balustrades, door and glass, paintwork and all 
finishing. 
 

25) Co-ordination Contract:  
The contractor will coordinate with the supplier of equipment/machineries/ 
fountains like of Roads & Utilites contractor / or any other agency which are related 
to complete these project with no extra cost to GBU.  

 
 
B. DETAIL SPECIFICATIONS 

 
SECTION – A: MATERIALS 

 
1) Material shall be of best-approved quality, make as approved and they shall comply with 

the respective Specification. 
2) All material shall got approved before supply and the approved make shall be 

supplied as directed. 
3) If directed, materials shall be tested by GBU for its specification and quality. 
4) It shall be obligatory for the Contractor to furnish certificate, if deemed by GBU, 

from manufacturer or the material supplier that the work has been carried out by 
using their material and as per their specified procedure. 

5) All materials and parts supplied by the Employer / any other Specialist Firms shall be 
properly stored and the Contractor shall be responsible for its quality and 
performance. 

6) Unless otherwise shown in the documents or mentioned in the “Schedule of 
Quantities” or special specification, the quality of materials, workmanship, 
dimensions, etc., shall be as specified as hereunder. 

7) All equipment and facilities for carrying out field tests on materials shall be provided 
by the Contractor without any extra cost. 

8) The work shall be done in such a manner that no damage to the existing structure or 
property may occur; else the same shall be rectified by the contractor at his own 
cost. 
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9) The material shall be provided with the warranty as per manufacturer’s specification 
or as defined by GBU for the respective items. 

10) Material shall comply with the respective Indian Standard Specification. 
11) Samples of all materials shall be got approved before placing order and the approved 

sample shall be deposited with the Architect & PMC/Owner. 
12) In case of non-availability of materials in metric sizes the nearest size in FPS units 

shall be provided with prior approval of the Architects for which neither extra will be 
paid not any rebates shall be recovered. 

13) As directed, materials shall be tested in any approved Testing Laboratory and the 
test certificates in original shall be submitted to the Architect / PMC and repeated 
testing including charges for repeated tests, if ordered, shall be borne by the 
Contractor. 

14) It shall be obligatory for the Contractor to furnish certificate, if deemed by the 
Architects/ PMC, from manufacturer or the material supplier that the work has been 
carried out by using their material and as per their recommendations. 

15) All materials supplied by the Employer / any other Specialist Firms shall be properly 
stored and the Contractor shall be responsible for its safe custody until they are 
required on the works and till the completion of the work. 

16) Unless otherwise shown on the Drawings or mentioned in the “Schedule of 
Quantities” or special specification, the quality of materials, workmanship, 
dimensions, etc., shall be as specified as hereunder. 

17) All equipment and facilities for carrying out field tests on materials shall be provided 
by the Contractor without any extra cost. 

 

a) Cement: Cement shall comply in every respect with the requirements of the 
latest publications of IS: 6909 and unless otherwise specified Sulphate Resisting 
Cement shall be used for all kinds of RCC works and Ordinary Portland cement 
for other works. 
 

b) Fine Aggregate: Sand shall confirm to IS: 383 and relevant portion of IS:515. It 
shall pass through pass through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, 
leaving a residue not more than 5%.  
 

c) Reinforcement: 
a. Reinforcement of mild steel, tested quality confirming to I.S.: 432-1966 

and any other I.S. applicable 
b. TMT bars confirming to IS:1786 latest revision 
c. Hard drawn Fe 415 steel wire fabric confirming to IS: 1566; 1967. 

 
All finished bars shall be free from cracks, surface flaws, and laminations, jagged 
and imperfect edges. 
 

d) Paints: Lime for lime wash, dry distemper, oil bound distemper cement primer, 
oil paint, enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive 
primer, red lead, water-proof cement paint shall be from an approved 
manufacturer and shall conform to the latest Indian Standard for various paints. 
Ready mixed pains as received from the manufacturer without any admixture 
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shall be used, except for addition of thinner, if recommended by the 
manufacturer. 

 
 
 
SECTION – B: Standards 
 

REINFORCEMENT AND FORM WORK. 
 
Indian Standards to be followed are: 
 

Sr.No. Standard Purpose 
1.  IS 226 Specification for structural steel standard quality 
2.  IS 228 Methods for chemical analysis of steels 
3.  IS 280 Specification for mild steel wire for general engineering 

purpose 

 
 

CEMENT 
 

Cement complying to IS 269 shall be used unless otherwise specified cement. However, 
cement conforming to any of the following Indian Standards may be used if approved by the 
CC. 

 
       

Sr.No. Standard Purpose 
1.  IS 269 Ordinary Portland cement 

2.  IS 455 Portland slag cement 
3.  IS 1489 Portland pozzolana cement 
4.  IS 6909 Super Sulphate cement 
5.  IS 8041 Rapid hardening cement 
6.  IS 8042 White Portland cement 
7.  IS 8043 Hydrophobic Portland cement 

 
 

PLASTERING AND POINTING 
 

The Indian Standards to be followed are: 
 

Sr.No. Standard Purpose 
1.  IS 383 Specification for coarse and fine aggregates for natural 

sources for concrete. 
2.  IS 412 Specifications for expanded metal steel sheets for general 

purposes. 
3.  IS 1542 Specifications for sand for plaster 
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PAINTING 

 
Indian Standards to be followed for the work are: 
 

Sr.No. Standard Purpose 
1.  IS 75 Specification for linseed oil, raw and refined. 

2.  IS 345 Specification for wood filter, transparent, liquid. 
3.  IS 348 Specification for French polish. 
4.  IS 427 Specification for distemper - dry colour (as required) 
5.  IS 428 Specification for distemper oil emulsion colour (as required) 
6.  IS 533 Specification for gum spirit of turpentine (oil of turpentine). 
7.  IS 1477 Code of practice for painting or ferrous metals in buildings: 

Part 1                       Pre treatment 
Part 2                       Painting 

8.  IS 2338 Code of practice for finishing of wood and wood based 
materials: 
Part 1                  Operation and workmanship 
Part 2                  Schedule 
 

9.  IS 2395 Code of practice for painting concrete, masonry & plaster 
surfaces 

10.  IS 2932 Specification for enamel synthetic exterior (a) under coating 
and (b) finishing 

11.  IS 2933 Specification for enamel exterior, (a) under coating and      
(b) finishing 

12.  IS 3140 Code of practice for painting asbestos cement building 
products 

13.  IS 3537 Specification for ready mixed paint finishing interior for 
general purposes to IS colours. 

14.  IS 3631 Specification for ready mixed paint for finishing exterior (I) 
Alkyd, (ii) non-Alkyd, for general purposes to IS colours. 

15.  IS 4597 Code of practice for finishing of wood and wood based 
products with nitrocellulose and cold catalyzed materials 

16.  IS 5410 Specification for cement paints 
17.  IS 6005 Code of Practice for phosphate of Iron and steel 
18.  IS 6278 Code of practice for white washing and colour washing 

 
C. ITEM SPECIFICATION 

 
 
Item No 1                                                  
Excavation for foundation up to 1.5mt.depth including sorting out and stacking of useful 

materials and disposing of the excavated stuff up to 50 meter lead.  

Hard or Dense soil 
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1.0  GENERAL 
 
1.1 Any soil or Dense / hard  which generally yields to the application of pickaxes and 
shovels phawarh as takes or any such ordinary excavating implement or organic soil gravel 
silt sand turf loan clay peat etc fall under this category 
 
1.2. Excavation for structures shall consist of the removal of material for the construction of 
Buildings, in accordance with the requirements, of these specifications and the lines and 
dimensions shown on the drawings or as indicated by the Engineer-in-charge. The work shall 
be include all necessary sheeting, shoring, bracing, draining and pumping and the removal of 
all logs, stumps, shrubs and other deleterious matter and obstruction necessary for the 
foundations, trimming bottoms of excavations; back filling and clearing up the site and the 
disposal of all surplus material. 
 
1.3. The depth to which the excavation is to be carried out shall be is shown on the 
drawings, unless the type of materia1s.encountered is such as to required changes, in which 
case the depth shall be as ordered by the Engineer-in-charge. 
 
1.4. Excavation shall be taken to the  width of the lowest step of the footing. The contractor 
at his own expense shall put up necessary shoring, strutting and planking or cut slopes to a 
safer angle or both with due regard to the safety of personal and works and to the 
satisfaction of the Engineer-in-charge. 
 
1.5. Where water is met with in excavation due to stream flow, seepage, springs, rain or 
other reasons, the contractor shall take adequate measures such as bailing pumping, to 
keep the foundation trenches dry when so required and to protect the green concrete/ 
masonry against damage by erosion or sudden rising of water level. The methods to be 
adopted in this regard and other details thereof shall be left to the choice of the contractor 
but subject to approval of the Engineer-in-charge. Approval of the Engineer-in-charge shall, 
however not relieve the contractor of the responsibility for the adequacy of dewatering, and 
production arrangements and for the quality and safety of the works. 
 
1.6. Pumping from the interior of any foundation enclosure shall be done in such a manner 
as to preclude the possibility of movement of water through any fresh concrete. No 
pumping shall be permitted during the placing of concrete or for any period of at least 24 
hours thereafter, unless it is done from a suitable sump separated from the concrete work 
by a water tight wall or other similar means. 
 
1.7. The bottom of the foundation shall be levelled both longitudinally and transversely or 
stepped as directed by the Engineer-in-charge. Before foundation concrete is laid, the 
surface shall be slightly watered and rammed. In the event of excavation having been made 
deeper than that shown on the drawings or as otherwise ordered by the Engineer-in-charge, 
the extra depth shall be made up with concrete or masonry of the foundation grade, at the 
cost of the contractor. Ordinary filling shall not be used for the purpose to bring the 
foundation to level if there are any slips or blows is the excavation, these shall be removed 
by the contractor at his own cost. 
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1.8. Near towns, villages and all frequented places, trenches and foundation pits shall be 
securely fenced, provided with proper caution sings and marked with red lights at night to 
avoid accidents. The contractor shall take adequate protective measures to see that the 
excavation operations do not affect or damage adjoining structures 
 
1.9. Back filling shall be done with approved materials after concrete or masonry is fully set 
and carried out in such a way as not to cause undue thrust on any part of the structure. All 
space between foundation masonry or concrete and the sides of excavation shall be refilled 
to the original surface, making due allowance for settlement in 250mm.loose layers, which 
shall be watered and compacted. 
 
1.10. All the excavated materials shall be the property of the Government. Where the 
excavated material is to be used in the filling of plinth, it shall be directly deposited at the 
required location, within 100 meters lead. 
 
1.11. All useful materials not intended for use in the filling, shall be stacked neatly on 
Government land as directed by the Engineer-in-charge within 100 meters lead. Unsuitable 
and surplus materials not intended for use shall be disposed off as directed by the Engineer-
in-charge 
 
2.0 CLEANING SITE 
 
2.1 The site on which the structure is to be built be cleaned and all obstructive loose 
stone materials and rubbish of all king bush wood and trees shall be removed as directed 
The material so obtained shall be property of the Government and shall be conveyed and 
stacked as directed within 50m lead. The roots of the trees coming in the sides shall be cut 
and coated with hot asphalt.  
 
3.0 WORKMAN SHIP  
 
3.1. After the site has been cleared the limits of excavation shall be set out true to lines, 
curves, slops, grades and sections as shown on the drawings or as directed by the Engineer-
in-charge. The contractor shall provide all labour, survey instruments and materials such as 
strings, pegs, nails, bamboos, stones, lime, mortar, concrete etc. required in connection with 
the setting out of works and the establishment of bench mark, centre line stones and other 
marks and stakes as long as in the opinion of the Engineer-in-charge, they are required for 
the work. 
 
3.2. The excavation in foundation shall be carried out in true line and level and shall have 
the width and depth as shown in the drawings or as directed. The contractor shall do the 
necessary shoring and shutting or providing necessary slopes to a safe angle, at his own 
cost. The payment for such precautionary measures shall be paid separately if not specified. 
The bottom of the excavated area shall be levelled both longitudinally and transversely as 
directed by removing and watering as required no earth filling will be allowed for bringing it 
to level. If by mistake or any excavation is made deeper or wider than that shown on the 
plan or directed. The extra depth or width shall be made up with concrete of same 
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proportion as specified for the foundation concrete at the cost of the contractor. The 
excavation up to 1.5m depth shall be measured under this item.  
 
3.3. The rate of side clearance is deemed to be included in the rate of earth work for which 
no extra will be paid.  
4.0. SETTING OUT  
 
4.1. After clearing the site the centre lines will be given by the Engineer-in-charge. The 
contractor shall assume full responsibility for alignment, elevation and dimension of each 
and all parts of the work Contractor shall supply labours  materials etc. required for setting 
out the reference marks and bench marks and shall maintain them as long as required and 
directed.  
 
5.0. DISPOSAL OF THE EXCAVATED STUFF  
 
5.1. The excavated stuff of the selected type shall be used in filling the trenches and 
plinth or levelling the ground in layers including ramming and watering etc.  
 
5.2. The balance of the excavated quantity shall be removed by the contractor from the 
site of work to a place as directed with lead up to 50 M and all lift.  
 
6.0  MODE OF MEASUREMENT & PAYMENT :  
 
6.1. Excavation for structures shall be measured in cubic meters for each class of materials 
encountered, limited to the dimensions shown on the drawing or as directed by the 
Engineer-in-charge. Excavation over increased width cutting of slopes, shoring, shuttering 
and planking shall be deemed as convenience for the contractor in executing the work and  
shall not be measured and paid for separately. 
 
The contract under rate for the items of excavation for structures shall be paid in full for 
carrying out the required operations including: 
 

1. Setting out and fixing bench marks and centre lines stones. 
2. Construction of necessary shoring and bracing and their subsequent removal.  
3. Removal of all logs, stumps, grubs and other deleterious matter and 

obstructions for placing the foundations including trimming of bottoms of 
excavations; 

4. Foundation sealing, dewatering including pumping; 
5. Back filling, clearing up the site and disposal of all surplus material within all 

lifts and lead up to 100 meters; 
6. All labour, materials, tools equipment, safeguards and incidentals necessary 

to complete the work to the specification. 
 

6.2. Excavation shall be for soil such as vegetation or organic soil, turf, sand, silt, loam, clay, 
mud, black cotton soil, soft shale or soft murrum, a mixture of these and similar material 
which yields to the ordinary application of pick and shovel, or other ordinary digging 
equipment Removal of gravel or any other nodular material having diameter in anyone 
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direction not exceeding 75mm. occurring in such strata shall be deemed to be covered 
under this category. The classification of excavation shall be decided by the Engineer–in--
charge and his decision shall be final and binding on the contractor. 
 
6.2. The excavation work shall be measured for its length breadth and depth, limiting 
dimensions to those specified on plan or as directed. The rate shall be for a unit of one cubic 
meter.  
 
6.3. The payment will be made on Cubic Meter basis of the finished work. 
 
Note: - All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No 2. 
 
Providing and laying cement concrete 1:4:8 (1 cement: 4 coarse sand: 8 Hand broken stone 
aggregates 40 mm nominal size) and curing etc complete excluding cost of formwork in (A) 
Foundation & Plinth. 
 
Materials  
 
Water 
 
1.1 Water shall not be salty brackish and shall be clean reasonably clear and free 
objectionable quantities of silt and traces of oil j\injurious alkalis salts organic matter and 
other deleterious material which will either weaken the mortar of concrete or cause 
efflorescence or attack the steel in R C C container for transport storage and huddling of 
water shall be clean, Water shall confirm to the standard specified in I S 455 -1978 
 
1.2 If required by the Engineer in charge it shall be tested by comparison with distilled water 
compression shall be made by means of standard cement tests for soundness time of setting 
and mortar strength as specified in I S 269-1976 Any indication of unsoundness charge in 
time of setting by 30 minutes or more or decrease of more than 10 percent strength of 
mortar prepared with distilled water sample when compared with the result obtained with 
mortar prepared with distilled water shall be sufficient cause for rejection of water under 
test. 
 
1.3 Water for curing mortar concrete or masonry should not be too acidic or too alkaline  
 
1.4 It shall be free of elements which significantly affect the hydration reaction or otherwise 
interface with the hardening of mortar or concrete during curing or those which produce 
objectionable stains or other unsightly deposits on concrete or mortar surfaces  
 
1.5 Hard and bitter water shall not be used for curing 
 
1.6 Potable water will generally found suitable for curing mortar or concrete 
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2.0 Cement 
 
2.1 Cement shall be ordinary Portland slag cement as per IS 1624 -1974 or Portland slag 
cement as per IS 455-1976 
 
2.2 Cement shall be stored above the ground level in perfectly dry and water tight sheds. 
Wherever bulk storage containers are used, their capacity should be sufficient to cater to 
the requirements at site and should be cleaned at least once every 3 to 4 months. The 
aggregate shall be stored in such a way as to prevent admixture of foreign materials. 
Different size of fine or coarse aggregate shall be stored in separate stock-piles sufficiently 
away from the each other to prevent intermixing the materials. 
 
3.0 Sand 

Sand shall be natural sand, clean well graded, hard strong durable and gritty particular free 
from immures amounts of dust, clay, kankar modules, soft: or flaky particles shall alkali salts, 
organic matter, learn mica or other deleterious substance and shall be got approved from 
the  Engineer-in-charge. The sand shall not contain more than 8 percent of slit as 
determined by field test. if necessary the sand. 
Coarse Sand: The fineness modules of coarse sand shall not be less than 2.5 and shall not 
exceed 3.0. The sieve analysis of coarse sand be as under: 
 
 

I. S. Sieve Designation % by wt. passing 

4.75 mm 100 
2.36mm 90 to 100 
1.18 mm 70 to 100 
600 MC 30 to 100 
300 MC 85 to 70 
150 MC 00 to 50 

 
Fine Sand: The fineness module shall not exceed 1.0 the sieve analysis of fine sand be as 
under: 
 

IS. Sieve Designation % by wt. passing 

4.75 mm 100 
2.3 6mm . 100 
1.18 mm 75 to 100 
600 MC 40 to 85 
300 MC 05 to 50 
150 MC 00 to 10 

 
4.0 Stone Coarse aggregate for Nominal mix concrete: 
Coarse aggregate shall be machine crushed stone of black trap and hard, strong, dense, 
durable, clean and free from disintegrated pieces, organic and other deleterious matter. . 

The aggregate shall be generally be cubical in shape unless special stones of 
particular quarries are mentioned. Aggregate shall be machine crushed from the best black 
trap. Aggregate shall have no deleterious reaction with cement. The size of the coarse 
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aggregate for plain cement concrete and ordinary reinforced cement shall generally as per 
the table given below 
 

IS Sieve % passing for single sized aggregate of nominal size 
designation    

80mm    
63 mm 100 - - 
40mm 85-100 100 0 
20mm 0-20 85-100. 100 
16mm - - 85-100 

 

IS Sieve % passing for single sized aggregate of nominal size 

designation    

12.5 mm    
10mm 0.5 0.20 0.30 
4.75 mm - 0.5 0.5 
2.35 mm - - - 

Note: This percentage may be varied somewhat by the Engineer-in-charge when considered 
necessary containing better and strength of concrete. 
 

The grading test shall be taken in the beginning and at the change of source of 
material as indicated in I.S. 383-1970 and I.S. 456-1978. Aggregate shall be stored separately 
and handled in such a manner so as to prevent the intermixing diff aggregate if the 
aggregate are covered with dust, they shall be washed with water to make them clean. 

 
1.6 All materials shall be stored as to prevent their deterioration of their quality and 
fitness for the work. Any material which has deteriorated or has been damaged or is 
otherwise considered defective by the Engineer-in-charge shall not be used in the work. 
 
Workmanship  
 
Before starting concreting, the road of foundation trenches shall be cleared of all loose 
materials, levelled, watered & rammed as directed 
 
Mixing: The concrete shall be mixed in a mechanical mixes. If Quantity of cement concrete is 
very small, after taking prior permission of Engineer in charge. Mixing shall be done on a 
smooth watertight platform large enough to allow efficient turning over the ingredients of 
concrete before and after adding water, Mixing platform shall be so arranged so that no 
foreign material shall get mixed with concrete nor does the mixing water flow out. Cement 
in required number of bags shall be placed in a uniform layer on top of the measured 
quantity of fine and coarse aggregate, which shall also be spread in a layer of uniform 
thickness on the mixing platform, Dry coarse and fine aggregate and cement shall then be 
mixed thoroughly by turning over to get a mixture of uniform colour. Enough water shall 
then be added gradually and the mass turned over till a mix of required consistency is 
obtained. In hand mixing quantity of cement shall be increased by 10 per cent above that 
specified. 
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11. For mass concrete work. : The concrete shall be mixed in a mechanical mixer. The 
method of transporting and placing concrete shall be approved by the Engineer-in charge. 
Concrete shall be so transported and placed so that no contamination, segregations or loss 
of its constituent material takes place. All form work and reinforcement contained in its' 
shall be cleaned and made free from standing water, dust, snow or ice immediately before 
placing of concrete. No concrete shall be placed in any part of the structure until the 
approval of the Engineer-in-charge has been obtained. 
 
12. Unless otherwise agreed to by the Engineer-in-charge, concrete shall not be dropped 
into place from a height exceeding 2 meters. When chutes are used they shall be kept clean 
and used in such a way as to avoid segregation. When concreting has to be resumed on a 
surface which has hardened, it shall be roughened, kept clean, thoroughly wetted, and 
covered with a 13 mm. thick layer of mortar composed of cement and sand in the same 
ratio as in the concrete mix itself. This 13mm. layer of mortar shall be freshly mixed and 
placed immediately before placing of new concrete. Where concrete has not fully hardened, 
all laitance shall be removed by scrubbing the wet surface with wire or bristle brushes, care 
being taken to avoid dislodgement of any particles of coarse aggregate. The Surface shall 
then be thoroughly wetted, all free water removed, and the coated with neat cement grout. 
The first layer of concrete to be placed on this surface shall not exceed 150mm. in thickness, 
and shall be well rammed against old work particular attention being given to corners arid 
Close spots. 
 
Form work if required: Form work shall include all temporary or permanent forms required 
for forming the concrete. Together with all temporary construction required for their 
support. Forms for concrete shall be constructed of metal or timber suitably lined and be of 
substantial and rigid construction true to shape and dimensions shown on the drawings. 
Where metal forms are used, all bolts and rivets shall be countersunk and well ground to 
provide a smooth plane surface. Where timber is used it shall be well season. 
 
14. The Engineer-in-charge shall be informed in advance by the contractor of his intention 
of strike any formwork. While fixing the time for removal of formwork, due consideration 
shall be given to local conditions, character of the structure. The weather and other 
conditions that influence the setting of concrete and of the materials used in the mix. 
Vertical forms of beams, columns and walls may be removed after 2 days. All form work 
shall be removed without causing any damage to the concrete. 
 
15. The unit rate concrete shall include the cost of all materials, tools and plant required 
for mixing, placing in position, compacting, finishing as per direction of the Engineer-in-
charge, curing and all other incidental expenses for producing concrete of specified strength 
to complete the structure or its components as shown on the drawings and according to 
these specifications. They shall also include the cost of making, fixing and removing of all 
centering and forms required for the work. 
 
16. The payment will be made on Cubic Meter basis of the finished work. 
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2.1. General  
 
Before stating concrete the bed of foundation trenches shall be cleared of all loose materials 
levelled watered and rammed as directed. 
 
Proportion of Mix  
 
The proportion of cement sand and coarse aggregate shall be one part of cement.4 (four) 
parts of sand and 8 (Eight)  parts of stone aggregates and shall be measured by volume. 
  
Mixing:  
 
2.3.1. The concrete shall be mixed in a mechanical mixer at the site of work Hand mixing 
may however be allowed for smaller quantity of work if approved by the Engineer-in-charge. 
When hand mixing is permitted by the Engineer-in-charge in case of break-down of 
machineries and in the interest of the work. It shall be carried out on a water tight platform 
and care shall be taken to ensure that mixing is continued until the mass is uniform in colour 
and consistency. However in such case 10% more cement than otherwise period 1 1/12 to 2 
minutes. The quantity of water shall be just sufficient to produce a dense concrete of 
required workability for the purpose.  
 
Mixers which have been out of use for more than 30 minutes shall be thoroughly cleaned 
before putting in a new batch. Unless otherwise agreed to be the Engineer in-charge, the 
first batch of concrete from the mixer shall contain only two thirds of normal quantity of 
coarse aggregate. Mixing plant shall be thoroughly cleaned before changing from one type 
of cement to another. . 
 
Transporting & Placing the Concrete:  
 
The concrete shall be handed from the place of mixing to the final position in not more than 
15 minutes by the method as directed and shall be placed into its final position compacted 
and finished within 30 minutes of mixing with water i.e. before the setting commences.  
 
The concrete shall be laid in layers of 15 cms to 20 cms. 
The concrete shall be rammed with heavy iron rammers and rapidly to get the required 
compaction and to allow all the interstices to be filled with mortar.  
 
Curing:  
 
After the final set, the concrete shall be kept continuously wet if required by pounding for a 
period of not less than 7 days from the date of placement. Hard and bitter water shall not 
be used for curing 
 
Mode of Measurement & Payment:  
The concrete shall be measured for its length breadth and depth, limiting dimensions to 
those specified on plan or as directed.  
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The rate shall be for a unit of one cubic meter.  
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 

Item No 3 
 
Providing and laying controlled cement concrete M-200 and curing complete excluding the 
cost of form work and reinforcement (A) Foundations, footings, base of columns and mass 
concrete.. 
 
MATERIALS  
1.0. Materials :  Water shall conform to M-l. Cement shall conform to M-3. Sand shall 

conform to M-6. Grit shall conform toM-8. Graded stone aggregate 20 mm. nominal 
size shall conform to M-12. 
 

2.0. General: 
2.1. The concrete mix is not required to be designed by preliminary tests. The proportion of 
the concrete mix shall be 1 : 2 :4 (1 cement: 2 coarse sand ; 4 graded stone aggregate 10 
mm. nominal size) by volume. Concrete work shall have exposed concrete surface or as 
specified in the item. 
2.2. The designation ordinary M-100, M-150, M-200, M-250 specified as per. I.S. 
Corresponding approximately to 1 : 3 : 6,1 : 2 : 4, 1 : 1 1/2 : 3 and 1:1:2 nominal mix of 
ordinary concrete by volume respectively. 
2.3. The ingredients required for ordinary concrete containing one beg of cement of 50 Kg. 
by weight (0.0342 Cu. M.) fordifferent proportions of mix shall be as under: 

Grade of 
Concrete 

Mix By' volume  total quantity 
of dry 
aggregate by 
volume per 50 
kg of cement 

Proportion of 
fine aggregate 
to coarse 
aggregate 

 Quantity of 
water per 50 kg 
of cement( 
litter)  

     

 

M-I00 1:3:6 300 General 1:2 for fine 
aggregate to coarse 
aggregate by volume but 
subject to a upper limit of 
1:1.5  and lower limit 1:3   

34 

M-200 1:2:4 220 
32 

 

M-200 
 

  
30 

 

M-200 1:1:2 100 
27 

 

 
 
2.4. The water cement ratios shall not more than those specified in the above table. The 
cement content of the mix specified in the Table shall be increased if the quantity of water 
in a mix has to be increased to overcome the difficulties of placement and compaction so 
that the water-cement-ratio specified in the Table is not exceeded. 
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2.5. Workability of the concrete shall be controlled by maintaining a water-cement-ratio 
that is bound to give a concrete mix which is just sufficiently wet to be placed and 
compacted without difficulty with the means available. 
2.6. The maximum size of coarse aggregate shall be as large as possible within the limits 
specified but in no case greater than one fourth of the minimum thickness of the member, 
provided that the concrete can be placed without difficulty so as to surround all 
reinforcement thoroughly and to fill the comers of the form. 
2.7. For reinforced concrete work, coarse aggregates having a nominal size of 20 mm. are 
generally considered satisfactory. 
2.8. For heavily reinforced concrete members as in the case of ribs of main beams, the 
nominal maximum size of coarse aggregate should usually be restricted to 5 mm. less than 
the minimum, clear distance between the main bars, or 5 mm. less than the minimum cover 
to the reinforcement whichever is smaller. 
2.9. Where the reinforcement is widely spaced as in solid slabs, limitations of size of the 
aggregate may not be important and the nominal maximum size may sometimes be as great 
as OF greater than the minimum cover. 
2.10. Admixture may be used in concrete only with approval of Engineer-in-charge based 
upon the evidence that with the passage of time, neither the compressive strength of 
concrete is reduced nor are other requisite qualities of concrete and steel impaired by the 
use of such admixtures. 
 
3.0. Workmanship: 
3.1. Proportioning : Proportioning shall be done by volume, except cement which shall be 
measured in terms of bags of 50Kg. weight. The volume of one such bag being taken as 
0.0342 Cu. metre. Boxes of suitable sizes shall be used for measuring 
sand aggregate. The size of the boxes (internal) shall be 35 cms. x 25 cms. and 40 Cms. deep. 
While measuring the aggregate and sand, the box shall be filled without shaking ramming or 
hammering. The proportioning of sand shall be on the basis of its dry volume and in case of 
damp sand, allowances for bulkage shall be made. 
 
3.2 Mixing: 
3.2.1. For all work, concrete shall “be mixed in a mechanical mixer which along with other 
accessories shall be kept in first class working condition and so maintained throughout the 
construction. Measured quantity of aggregate, sand, cement required for each batch shall 
be poured into the drum of the mechanical mixer while it is continuously running. After 
about half a minute of dry mixing, measured quantity of water required for each batch of 
concrete mix shall be added gradually and mixing continued for another one and a half 
minute. Mixing shall be. continued till materials are uniformly distributed and uniform 
colour of the entire mass is obtained and each individual particle of the coarse aggregate 
shows complete coating of mortar containing its proportionate amount of cement. In no 
case shall the mixing be done for less than 2 minutes after all 
ingredients have been put into the mixer. 
 
3.2.2. When hand mixing is permitted by the Engineer-in-charge for small jobs or for certain 
other reasons, it shall be done on the smooth watertight platform large enough to allow 
efficient turning over the ingredients of concrete before and after adding water. Mixing 
platform shall be so arranged that no foreign material gets mixed with concrete nor does 
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the mixing water flow out. Cement in required number of bags shall be placed in a uniform 
layer on top of the measured quantity of fine and coarse aggregate, which shall also be 
spread in a layer of uniform thickness on the mixing platform. Dry coarse and fine aggregate 
arid cement shall then be mixed thoroughly by turning over to get a mixture to uniform 
colour. Specified quantity of water shall then be added gradually through a rose-can and the 
mass turned over till a mix of required consistency is 
obtained. In hand mixing, quantity of cement shall be increased by 10 percept above that 
specified. 
 
3.2.3. Mixers which have been out of use for more than 30 minutes shall be thoroughly 
cleaned before putting in a new batch. Unless otherwise agreed to by the Engineer-in-
charge the first batch of concrete from the mixture shall contain only two thirds of normal 
quantity of coarse aggregate. Mixing plant shall be thoroughly cleaned before changing from 
one type of cement to another. . 
3.3. Consistency:  
3.3.1. The degree of consistency which shall depend upon the nature of the work and 
methods of vibration 
of concrete, shall be determined by regular slump tests in accordance with I.S. 1199-1959. 
The slump of 10 mm. to 25 mmshall be-adopted when vibrators are used and 80 mm. when 
vibrators are not used. 
 
3.4 Inspection: 
3.4.1. Contractor shall give the Engineer-in-charge due notice before placing any concrete in 
the forms to permit him to inspect and accept the false work and forms as to their strength, 
alignment, and general fitness but such inspection shall not relieve the contractor of his 
responsibility for the safety of men, machinery, materials and for results obtained. 
Immediately before concreting, all forms shall be thoroughly cleaned. 
3.4.2. Cantering design and its erection shall be got approved from the Engineer-in-charge. 
One carpenter with helper shall invariably be kept present throughout the period of 
concreting. Movement of labour and other persons shall be totally prohibited for 
reinforcement laid in position. For access to different parts, suitable mobile platforms shall 
be provided so that steel reinforcement in position is not disturbed. For ensuring proper 
cover, mortar blocks of suitable size shim be cast and tied to the reinforcement. Timber, 
cache or metal pieces shall not be used for this purpose. 
3.5. Transporting and laying: 
3.5.1. The method of transporting and placing concrete shall be as approved. Concrete shall 
be so transported and placed that no contamination segregation or loss of its constituent 
material takes place. 
All form work shall be cleaned and made free from standing water, dust, show or ice 
immediately before placing of concrete.34No concrete shall he, placed in any part of the 
structure untill the approval of the Engineer-in-charge has been obtained. 
3.5.2. Concreting shall proceed continuously over the area between construction joints. 
Fresh concrete shall not be placed against concrete which has been in position for more 
than 30 minutes unless a proper construction joint is formed. Concrete shall be compacted 
in its final position within 30 minutes of its discharge from the mixer. Except where 
otherwise agreed to by the Engineer-in-charge concrete shall be deposited in horizontal 
layers to a compacted depth of not more than 0.45 metre 
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when internal vibrators are used and not exceeding 0.30 metre in all other cases. 
3.5.3. Unless otherwise agreed to by the Engineer-in-charge, concrete shall not be dropped 
into place from a height exceeding2 metres. When trucking or chutes arc used they shall be 
kept close and used in such a way as to avoid segregation. When concreting has to be 
resumed on a surface which has hardened, it shall be roughened, swept clean, thoroughly 
wetted and covered with a 13 mm. thick layer of mortar composed of cement and sand in 
the same ratio as in the concrete mix itself. This13 mm. layer of mortar shall be freshly 
mixed and placed immediately before placing of new concrete. Where concrete has not fully 
hardened, all laitance shall be removed by scrubbing the wet surface with wire or bristle 
brushes, care being taken 
to avoid dislodgernent of any panicles of coarse aggregate. The surface shall then be 
thoroughly wetted, all free water removed and then coated with neat cement grout. The 
first layer of concrete to be placed on this surface shall not exceed 150mm. in thickness and 
shall be well rammed against old work, particular attention being given to corners and close 
spots. 
3.5.4. All concrete shall be compacted to produce a dense homogeneous mass with the 
assistance of vibrators unless, otherwise permitted by the Engineer-in-charge for 
exceptional cases, such as concreting under water, where vibrators cannot be used. 
Sufficient vibrators in serviceable condition shall be kept at site so that spare equipment is 
always available in the event of breakdowns. Concrete shall be judged to be compacted 
when the mortar fills the spaces between the coarse aggregate and begins to cream 
up to form an even surface. Compaction shall be completed before the initial setting starts 
i.e. within 30 minutes of addition of wafer to dry mixture. During compaction, it shall be 
observed that needle vibrators are not applied on reinforcement which is likely to destroy 
the bond between concrete and reinforcement. 
3.6. Curing: Immediately after compaction, concrete shall be protected from weather, 
including rain, running water, shocks, vibration, traffic, rapid temperature changes, frost and 
drying out process. It shall be covered with wet sacking, hessian or other similar absorbent 
material approved, soon after the initial set and shall be kept continuously wet for a period 
of not less than 14 days from the date of placement. Masonry work over foundation 
concrete may be started after 48 hours of its laying but curing of concrete shall be 
continued for a minimum period of 14 days. 
3.7. Sampling and Testing of concrete: 
3.7.1. Samples from fresh concrete shall be taken as per I.S. 1199-1959 and cubes shall be 
made, cured and tested at 7 days or 28 days as per requirements in accordance with I.S. 
516-1959. A random sampling procedure shall be adopted to ensure that each concrete 
batch shall have a reasonable chance of being tested i.e. the sampling should be spread over 
the entire period of concreting and cover all mixing units. The minimum frequency of 
sampling of concrete of each grade shall be in accordance with following : 
Quantity of concrete in the work     No of samples       Quantity of concrete in the works        
No. of samples 
1-5Cmt.                                                  1.                            16-30Cmt.                                            3 
6-15Cmt.                                                 2.                            31-50                                                   4 
51 and above  4 + one additional for each additional 50 M. or part thereof. 
 
NOTE : At least one sample shall be taken from each shift. Ten test specimens shall be made 
from each sample, five for testing at 7 days and the remaining five at 28 days. The samples 
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of concrete shall be taken on each day of the concreting as per above frequency. The 
number of specimens may be suitably increased as deemed necessary by the Engineer-in-
charge when procedure of tests given above reveals a poor quality of concrete and in other 
special cases. 
3.7.2. Tire average strength of the group of cubes cast for each day shall not be less than the 
specified cube strength of 150Kg/Cm at 28 days. 20% of the cubes cast for each day may 
have value less than the specified strength provided the lowest value is not less than 85% of 
the specified strength. If the concrete made in accordance with the proportions given for a 
particular grade docs not yield the specified strength, such concrete shall be classified as 
belonging to the appropriate lower, grade concrete made in accordance with the 
proportions given for a particular grade shall not, however, be placed in a higher-grade on 
the ground that the test strength are higher than the minimum specified. 
 
3.8. Stripping: 
35 
3.8.1. The Engineer-in charge shall be informed in advance by the contractor of his intention 
lo strike the form work. While fixing the time for removal of form work, due consideration 
shall be given to local conditions, character of the structure, the weather and other 
condition that influence the setting of concrete and pf the materials used in the mix. In 
normal circumstances (generally where temperatures are above 20 ° C) and where ordinary 
concrete is used, forms may be struck after expiry of periods specified in item No. 9.1 (A) for 
respective item of form work.3.8.2. All form work shall be removed without causing any 
shock or vibration as would damage the concrete. Before the soffit and struts are removed, 
the concrete surface shall be exposed, where necessary in order to ascertain that the 
concrete has sufficiently hardened. Centring shall be gradually and uniformly lowered in 
such manner as to permit the concrete to take stresses due to its own weight uniformly and 
gradually. Where internal metal ties are permitted, they or their removable parts shall be 
extracted without causing any damage to the, concrete and remaining holes filled with 
mortar. No permanently embedded metal part shall have less than 25 mm. cover to the 
finished concrete surface. Where it is intended to re-use the formwork, it shall be cleaned 
and made good to the satisfaction of the Engineer-in- charge. After removal of form work 
and shuttering, the Executive Engineer shall inspect the work and satisfy by random checks 
that concrete produced is of good quality. 
3.8.3. Immediately after the removal of forms, all exposed bolts etc., passing through the 
cement concrete member and used for shuttering or any other purpose shall be cut inside 
the cement concrete member to a depth of at least 25 mm. below the surface of the 
concrete and the resulting holes be filled by cement mortar. All fine caused by form joints, 
all cavities produced by the removal of form ties and all other holes and depressions 
honeycomb spots, broken edges or corners and other defects shall be thoroughly cleaned, 
saturated with water and carefully pointed and rendered true with mortar of cement and 
fine 
Aggregate mixed in the proportions used in the grade of concrete that is-being finished and 
of as dry consistency as is possible to use. Considerable pressure shall be applied in filling 
and pointing to ensure thorough Riling in all voids. Surfaces which are pointed shall be kept 
moist for a period of 24 hours. 
If rock pockets/honeycombs in the opinion of the Engineer in- charge are of such an extent 
or character to affect the strength of the structure materially or to endanger the, life of the 
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steel reinforcement, he may declare the concrete defective and require the removal and 
replacement of the portions of the structure affected. 
 
4.0. Mode of measurement and payment: 
4.1. The consolidated cubical contents of concrete work as specified in item shall be 
measured. The concrete laid in excess of section shown on drawings or as directed shall not 
be measured. No deduction shall be made for(a) Ends of dis-similar materials such as joits, 
beams, posts, girders, rafters, purlin  trusses, corbels and steps etc up to 500 Sq.Cm. in 
section. 
(b) Opening up to 0.1 Sq. M. 
4.2. The rate includes cost of all materials, labour, tools and plant required for mixing, 
placing, position, vibrating and compacting, finishing, as directed, curing and all other 
incidental expenses for producing concrete lied strength The rate excludes the cost of form 
work. 
4.3. The rate shall be for a unit of one cubic metre. 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No- 4  
Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20cm in depth consolidating each deposited layer by ramming 
& watering. 
 

1.0. Workmanship 
1.1. The earth to be used for filling shall be free from salts, organic or other foreign matter 
All clods of    
        earth shall be broken. 
1.2. As soon as the work in foundation has been completed and measured the site of 
foundation shall be cleared of all debris, brick bats, mortar dropping etc., and filled with 
earth in layers not exceeding 20 cms. Each Payer shal4 be adequately watered, rammed 
and consolidated before the succeeding layer is laid .The earth shall be rammed with iron 
rammers where feasible and with the but ends of crow-bars, where rammer 

Cannot be used. 
1.3. The plinth shall be similarly tilled with earth in layers not exceeding 20 ems 
adequately watered and consolidated by ramming with iron or wooden rammers When 
filling reaches finished level the surface shall be flooded with water for at least 24 hours 
and allowed to dry and then rammed and consolidated.  
1.4. The finished level of filling shall be kept to shape intended to be given to floor. 

1.5. In case off large heavy duty flooring like factory flooring :the consolidation may be done 
by power rollers, where so specified The extent of consolidation required shall also be as 
specified. 

1.6. The excavated stuff of the selected type shall be allowed to be used in filling the 
trenches and plinth. Under no circumstances black cotton soil be used for filling the 
plinth. 

2.0. Mode of Measurements & Payment 
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2.1. The payment shall be made for filling in plinth and trenches, No deduction shall be 
made for shrinkage or voids, if consolidated as instructed above. 

2.2. The rate shall be for a unit of one cubic metre. 
Note: - All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No 5 
Filling foundation and plinth with murrum or selected soil in layers of 20 cm. thickness 
including watering, ramming and consolidation etc. complete. 
 

1.0. Materials 

1.1. Murrum shall be clean, of good binding quality and of approved quality obtained from 
approved pots/ quarries of disintegrated rocks which contain silicon material and natural 
mixture of clay of clarions origin The size of murrum shall not be more than 20 mm 

 

2.0 Workmanship 
2.1. The relevant specifications of item No. 4.12 shall be followed except that the murrum or 
selected soil shall be filled in foundations and plinth in 20 cms layer including consolidating, 
ramming, watering, dressing etc. complete 
 
3.0. Mode of Measurements & Payment 

3.1 The relevant specifications of item No 4.12 shall be followed. 

3.2. The rate includes cost of collecting and carting murrum/or selected earth of approved 
quality with all lead and labour required for filling in trenches and plinth. 
3.3. Rate shall be for a unit of one cubic meter 
 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No 6 
Providing & laying R.C.C. Coping in ordinary cement concrete M-200 and curing complete 
excluding cost of form work and cost of reinforcement steel etc complete (For compound 
wall) 
 
1.0. Materials 
1.1. Water shall conform to M-1. Cement shall conform to M-3. Sand shall conform to M-6. 
Stones aggregate 40 mm. nominal size shall conform to M-12. 
2.0. Workmanship 
2.1. General 
2.1.1. Before stating concrete the bed of foundation trenches shall be cleared of all loose 
materials, levelled, watered and rammed as directed 
2.2. Proportion of Mix : 
2.2.1. The proportion of cement. sand and coarse aggregate shall be one part of cement; 3 
parts of sand and 6 parts of stone aggregates and shall be measured by volume. 
2.3. Mixing : 
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2.3.1. The concrete shall be mixed in a mechanical mixer at the site of work. Hand mixing 
may however be allowed for smaller quantity of work if approved by the Engineer-in-charge 
When hand mixing is permitted by the Engineer-in-charge in case of break-down of 
machineries and in the interest of the work, it shall be carried out on a water tight platform 
and care shall be taken to ensure that mixing is continued until the mass is uniform in colour 
and consistency.  However.in such case 10% more cement than otherwise period 1. 112 to 2 
minutes, The quantity of water shall be just sufficient to produce a dense concrete of 
required workability for the purpose. 
2.4.. Transporting & Placing the Concrete : 

2.4.1. The concrete shall be handed from the place of mixing to the final position in not more 
than 15 minutes by the method as directed and shall be placed into its final position, 
compacted and finished within 30 minutes of mixing with water i.e. before the setting 
commences.. 
2.4.2. The concrete shall be laid in layers of 15 cms. to 20 cms 
2.5.1. The concrete shall be rammed with heavy iron rammers and rapidly to get the required 
compaction and to allow all the interstices to be filled with mortar, 
2.6. Curing : 
2.6.1. After the final set, the concrete-shall be kept continuously wet if required by pounding 
for a period of not less then 7 days form the date of placement. 
2.7. Mode of Measurement & Payment : 

2.7.1. The concrete shall be measured for its length, breadth and depth, limiting dimensions 
to those specified on plan or as directed 
2.7.2. The rate shall be for a unit of one cubic metre 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No 7 
 
Providing and laying controlled cement concrete M-200 and with curing complete 
excluding the cost of form work but excluding the cost of reinforcement for R.C.C work in 
(B) Columns. [II] Having cross sectional area more than 0.08 and upto 0.12 Smt. 
 
 
1.0. Materials 
1.1. Water shall conform to M-1. Cement shall conform to M-3. Sand shall conform to M-6. 
Grit shall conform 
to M-8. Course aggregate shall conform M-12. 
2.0. General 
2.1. The relevant specification of item No. 5.4.1 of R&B Booklet. of ordinary concrete shall be 
followed except that the concrete mix shall be designed form preliminary tests. The 
proportioning of cement and aggregates shall be done by weight and necessary precautions 
shall be taken in the production to ensure that the required work cube strength is attained 
and maintained. The controlled concrete shall be in grades of M-100, M-150, M-200, M-250, 
M-300, M-350 & M-400 with prefix controlled added to it. The letter M refers to mix and the 
numbers specify 28 days works cube compressive strength of 150 mm. cubes of the mix 
expressed in Kg.ICmt. 

http://consistency.however.in/
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2.2. The proportion of cement, sand and coarse aggregate shall be determined of weight. The 
weight batch machine shall be used for maintaining proper control over the proportion of 
aggregates as per mix design. The strength requirements of different grades of concrete shall 
be as under : 

Grade 
Concrete 

Compressive strength of 15 ems. cubes in Kg.ICmt. at 
28 days, conducted in accordance with I.S. 516-1959. 
Preliminary test Min. 

Work test 
Min. 

M-150 200 150 
M-200 260 200 
M-250 320 250 
M-300 380 300 
M-350 440 350 
M-400 500 400 
in all cases, the 28 days compressive strength specified in above be the criteria for acceptance 
or rejection of the concrete. Where the strength of a concrete mix as indicated by tests, lies in 
between the strength of any two grades specified in the above table, such ___ concrete shall be 
classified in for purpose as concrete __________________________________ belonging to the 
lower of the grades between which its strength lies. 
3.0. Workmanship 
3.1. The proportions for ingredients chosen shall be such that concrete has adequate 
workability for conditions prevailing on the work question and can be property compacted with 
means available except where it can be shown to the satisfaction of the Engineer-in-charge, that 
supply of properly graded aggregate of uniform quality can be maintained till the completion of 
worts, grading of aggregate shall be controlled by obtaining the coarse aggregates in different 
sizes and bending them in the right proportions as required. Aggregates of different sizes 
shall be stocked in separate stock piles. The required quantity of material shall be stack piled several 
hours, preferably a day before use. The grading of coarse and fine aggregate shall be checked as 
frequently as possible, the frequency for a given job being determined by Engineer-in-charge to 
ensure that the suppliers are maintaining the uniform grading as approved for samples used in the 
preliminary tests. 

3.2. In proportioning concrete, the quantity of both cement and aggregate shall be 
determined by weight. Where the weight of cement is determined by accepting the maker's 
weight per bag, a reasonable number of bags shall be weighted separately to check the net 
weight. Where cement is weighted form bulk stocks at site and not by bags, it shall be 
weighed separately from the aggregate. Water shall either be measured by volume in 
calibrated tanks or weighed. All measuring equipment shall be maintained in clean, and 
serviceable condition. Their accuracy shall be periodically checked. 
3.3. It is most important to keep the specified water cement ratio constant and at its correct 
value. To this end, moisture content in both fine and coarse aggregates shall be determined 
by the Engineer-in-charge according to the weather conditions. The amount of mixing water 
shall then be adjusted to compensate for variations in the moisture content. For the 
deamination  of moisture content in the aggregates. I.S. 2386 (Part-III) shall be referred to. 
Suitable adjustments shall also be made in the weights of aggregates due to variation in their 
moisture content. Minimum quantity of cement to be used in controlled concrete shall not be 
less than 220 kg./ M-3 in plain concrete and not less than 250 kg/M-3 in reinforced concrete. 
4.0. Mode of measurement & payment 
4.1. The relevant specifications of item No.5.4.1 shall be followed, except that the controlled 
concrete R.C.C.' work as specified in item shall be measured under this item. The rate excludes 
cost of form work. 



 

  

Construction of Compound wall for 23 Acre land allotted to GBU, Gandhinagar 

Page 56 of 86 

4.2 The rate shall be for a unit one cubic metre 
 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No 8 
 
Providing and laying controlled cement concrete M-200 and with curing complete 
excluding the cost of form work but excluding the cost of reinforcement for R.C.C work in 
(A) Beams. [I] Having cross  sectional area 0.05 to 0.08 Smt. 
 
 
1.0. Materials & Workmanship 
1.1. The relevant specifications of item No. 5.8.1 of R&B booklet shall be followed for 
controlled Concrete work for work as specified in item for M-200 and relevant specifications 
of item 9.7 and 9.1 shall be followed for the form work and centring work for cement work. 
 
2.0. Mode of measurements & payment 
2.1. The relevant specification of item No. 5.8.1. of R&B booklet  shall be followed except 
that the item includes the cost of farm works and centring work for concrete work. 
2.2. The rate shall be for a unit one cubic metre. 
 
 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
 
Item No9 
 
Providing thermo Mechanically treated bars (TMTBARS) confirming to IS1786/ 
Fe500/500D for R.C.C. works including bending , binding& placing in position complete 
upto floor two level 
 
 
1.0. Material 
 
1.1. Fe-500 TMT Bar 
 
Fe-415 TMT Bar reinforcement for R C C work shall conform to I S 432 (Part – II) 1966 and 
shall be of tested quality. It shall also comply with relevant part of I.S. 456-1978. 
 

Grade Designation Bar Type Conforming 
to governing IS 

specification 
 

Characteristic strength, 
fy MPa  

Elastic modulus 
GPa 

 

Fe 500 IS 1786 
High yield strength 

500 200 
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deformed bar 
 

    

 
1.2. All steel shall be procured from original producers, no re-rolled steel shall be 
incorporated in the work. Only new steel bars shall delivered to the site, Every bar shall be 
inspected before assembling in the work and defective brittle or burnt bar shall be 
discarded. Cracked ends of bars shall be discarded. 
 
1.3. For the purpose of payment the bar shall be measured correct upto 10 mm length and 
weight payable worked out at the rate specified below.  
 

1 6mm 0.22 Kg / Rmt 8 20mm 2.47 Kg / Rmt.  

2 8 mm 0.39 Kg/ Rmt. 9 22 mm  2.98 Kg / Rmt.  

3 10 mm 0.62 Kg / Rmt. 10 25 mm 3.85 Kg / Rmt. 

4 12 mm 0.89 Kg / Rmt. 11 28 mm 4.83 Kg / Rmt. 

5 14 mm 1.21 Kg / Rmt. 12 32 mm 6.31 Kg / Rmt. 

6 16 mm 1.58 Kg / Rmt. 13 36 mm 7.99 Kg / Rmt. 

7 18 mm 2.00 Kg / Rmt. 14 40 mm  9.86 Kg / Rmt. 

 
2.0. BINDING WIRE  
     
2.1. Binding wire shall be of good quality approved by the Engineer in Charge. 
 
3.0. WORKMANSHIP 
 
3.1. Steel shall be clean and free from loose and loose mill scale at the time of fixing in 
position and subsequent concreting. 
 
3.2. All the reinforcement shall be clean and free form dirt, paint, grease, mill scale or loose 
or thick rust at the time of placing.  Steel shall be clean and free from rust and loose mill 
scale at the time of fixing in position and subsequent concreting.  
 
3.3. High yield strength Fe-415 steel bars shall be either cold twisted other rolled and shall 
conform to I.S. 1786 – 1966 and I.S. 1139-1966 respectively and treated as per specifications 
 
3.4. The work shall consist of furnishing and placing reinforcement to the shape and 
dimensions shown as on the drawings or as directed.  
 
3.5. Reinforcing steel shall conform accurate to the dimensions given in the bar bending 
schedules shown on relevant drawings. Bars shall be bent cold to specified shape and 
dimensions or as directed, using a proper bar bender, operated by hand or power to attain 
proper radius of bends. Bars shall not be bent or straightened in a manner that will injure 
the material. Bars bent during transport or handling shall be straightened before being used 
on the work. They shall not be heated to facilitate bending. Unless otherwise specified, a 'U' 
type hook at the end of each bar shall invariably be provided to main reinforcement. The 
radius of the band shall not be less then twice the diameter or the round bar and the length 
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of the straight part of the bar beyond the end of the curve shall be at least four times the 
diameter of the round bar. In case of bars which are not round and in case of deformed 
bars, the diameter shall be taken as the diameter or circle having an equivalent effective 
area. The hooks shall be suitably encased to prevent any splitting of the concrete.  
 
3.6. All the reinforcement bars shall be accurately placed in exact position shown on the 
drawings, and shall be securely held in position during placing of concrete by annealed 
binding wire not less than 1 mm in size and by using stay blocks or metal chair spacers, 
metal hangers, supporting wires or other approved devices at sufficiently close intervals, 
bars shall not be allowed to sag between supports nor displaced during concreting or any 
other operations of the work. All devices used for positioning shall be of non-corrodible 
material. Wooden and metal supports shall not extend to the surface of concrete, except – 
where shown on drawings. Placing bars on layers of freshly laid concrete as the work 
progresses for adjusting bar spacing shall not be allowed. Pieces of broken stone or brick 
and wooden blocks shall not be used. Layers of bars shall be separated by spacer bars, pre-
cast mortar blocks or other approved devices. Reinforcement after being placed in position 
shall be maintained in a clean condition until completely embedded in concrete. Special cars 
shall be exercised to prevent any displacement of reinforcement in concrete already placed. 
To prevent reinforcement form corrosion, concrete cover shall be provided as indicated on 
drawings. All the bars protruding from concrete and to which other bars are to be sliced and 
which are likely to be exposed for a period exceeding 10 days shall be protected by a thick 
coat of neat cement grout.  
 
3.7. Bars crossing each other where required shall be secured by binding wire (annealed) of 
size not less than 1 mm in such a manner that they do not slip over each other at the time of 
fixing and concreting.  
 
3.8. As far possible, bars of full length shall be used. In case this is not possible. Over lapping 
of bars shall be done as directed. When practicable, overlapping bars shall not touch each 
other, but be kept apart by 25 them where not feasible, overlapping bars shall be bound 
with annealed wires not less than 1 mm. thick twisted tight. The overlaps shall be staggered 
for different bars and located at points, along the span where neither shear non bending 
moment is maximum.  
 
3.9. Whenever indicated on the drawings or desired by the Engineer-in-charge, bars shall be 
jointed by couplings which shall have a cross-section sufficient to transmit the full stresses 
of bars. The ends of the bars that are joined by coupling shall be upset for sufficient length 
so that the effective cross section at the base of threads is not less than the normal cross-
section of the bar. Threads shall be standard threads. Steel for coupling shall conform to I.S. 
226.  
 
3.10. When permitted or specified on the drawings, joints of reinforcement bars shall butt- 
welded so as to transmit their full stresses. Welded joints shall preferably be located at 
points when steel will not be subject to more than 75 percent of the maximum permissible 
stresses and welds so staggered that at any one section not more than 20 percent of the 
rods are welded. Only electric are wielding using a process which excludes air from the 
molten metal and conforms to any or all other special provisions for the work shall be 
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accepted. Suitable means shall be provided for holding bars securely in position  during 
welding. It shall be ensured that no voids are left in welding and when welding is done in 
tow or three stages, previous surface shall be cleaned properly, Ends of the bars shall be 
cleaned of all loose scale, rust, stages, paint and other foreign matter before welding. Only 
competent welders shall be employed on the work. The M.S. electrodes used for welding 
shall conform to I.S. 814. Welded pieces of reinforcement shall be tested. Specimen shall be 
taken from the actual site and their number and frequency of test shall be as directed.  
 
 
4.0 MODE OF MEASUREMENTS & PAYMENT  
 
4.1. For the purpose of calculating consumption, wastage shall not be permitted beyond 5 
percent. Excess consumption over 5% will be charged at penal rate. 
 
4.2. Reinforcement shall be measured in length including overlaps, separately for different 
diameters as actually used in the work. Where welding or coupling is resorted to, in place 
lap joints, such joints shall be measured for payment as equivalent length of overlap as per 
design requirement. From the length so measured, the weight of reinforcement shall be 
calculated in tones on the same basis of as per table given above even though steel is 
supplied to the contractor by the department on actual weight. Length shall include hooks 
at the ends. Wastage and annealed steel wire for binding shall not be measured and the 
cost of these items shall be deemed to be included in the rate for reinforcement.  
 
4.3. The rate for reinforcement includes cost of steel binding wires, its carting from 
Department Store to work site with all leads and lifts (in case of it is supplied by 
department), cutting, bending, placing in position, binding and fixing in position as shown on 
the drawings and as directed. It shall also include all devices for keeping reinforcement in 
approved position, cost of joining as per approved method and all wastage and spacer bars.  
 
4.4. The rate shall be for a unit of one Kg.  
 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
Item No 10 
 
Brick work using common burnt clay building bricks having crushing strength not less than 
35kg/Sqcm. in foundation and plinth. In cement mortar 1:6 (1 cement : 6fine sand) (B) 
Conventional 
 
 
1.0 MATERIAL 
 
Common burnt clay Bricks 
1.1 Common burnt clay bricks shall confirm to the requirement of IS:1017,except that the 
minimum compressive strength when tested flat shall not be less than 35 kg/sqm and that 
the size may be according to local practice with a tolerance of 5 percent. 
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2.0  Water 
2.1 Water shall not be salty brackish and shall be clean reasonably clear and free 
objectionable quantities of silt and traces of oil j\injurious alkalis salts organic matter and 
other deleterious material which will either weaken the mortar of concrete or cause 
efflorescence or attack the steel in R C C container for transport storage and huddling of 
water shall be clean, Water shall confirm to the standard specified in I S 455 -1978 
 
2.2 If required by the Engineer in charge it shall be tested by comparison with distilled water 
compression shall be made by means of standard cement tests for soundness time of setting 
and mortar strength as specified in I S 269-1976 Any indication of unsoundness charge in 
time of setting by 30 minutes or more or decrease of more than 10 percent strength of 
mortar prepared with distilled water sample when compared with the result obtained with 
mortar prepared with distilled water shall be sufficient cause for rejection of water under 
test. 
 
2.3 Water for curing mortar concrete or masonry should not be too acidic or too alkaline  
 
2.4 It shall be free of elements which significantly affect the hydration reaction or otherwise 
interface with the hardening of mortar or concrete during curing or those which produce 
objectionable stains or other unsightly deposits on concrete or mortar surfaces  
 
2.5 Hard and bitter water shall not be used for curing 
 
2.6 Potable water will generally found suitable for curing mortar or concrete 
 
3.0 CEMENT 
 
3.1 Cement shall be ordinary Portland slag cement as per IS 1624 -1974 or Portland slag 
cement as per IS 455-1976 
 
3.2 Cement shall be stored above the ground level in perfectly dry and water tight sheds. 
Wherever bulk storage containers are used, their capacity should be sufficient to cater to 
the requirements at site and should be cleaned at least once every 3 to 4 months. The 
aggregate shall be stored in such a way as to prevent admixture of foreign materials. 
Different size of fine or coarse aggregate shall be stored in separate stock-piles sufficiently 
away from the each other to prevent intermixing the materials. 
 
4.0 Sand 
 

4.1 Sand shall be natural sand, clean well graded, hard strong durable and gritty particular 
free from immures amounts of dust, clay, kankar modules, soft: or flaky particles shall alkali 
salts, organic matter, learn mica or other deleterious substance and shall be got approved 
from the  Engineer-in-charge. The sand shall not contain more than 8 percent of slit as 
determined by field test. if necessary the sand. 
Coarse Sand: The fineness modules of coarse sand shall not be less than 2.5 and shall not 
exceed 3.0. The sieve analysis of coarse sand be as under: 
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I. S. Sieve Designation % by wt. passing 

4.75 mm 100 
2.36mm 90 to 100 
1.18 mm 70 to 100 
600 MC 30 to 100 
300 MC 85 to 70 
150 MC 00 to 50 

 
4.2 Fine Sand: The fineness module shall not exceed 1.0 the sieve analysis of fine sand be as 
under: 
 

IS. Sieve Designation % by wt. passing 

4.75 mm 100 
2.3 6mm . 100 
1.18 mm 75 to 100 
600 MC 40 to 85 
300 MC 05 to 50 
150 MC 00 to 10 

 
4.3 Materials shall be stored as to prevent their deterioration of their quality and fitness for 
the work. Any material which has deteriorated or has been damaged or is otherwise 
considered defective by the Engineer-in-charge shall not be used in the work. 
 
5.0 Workmanship  
 
5.1 The compression test of bricks shall be taken in the beginning and at the change of 
source of material as indicated in I.S. 383-1970 and I.S. 456-1978. Bricks shall be stored 
separately in form of stacks and handled in such a manner so as to prevent braking of bricks 
and covered by clay and other impurities  
 
5.2. Cement and sand shall be mixed in proportions of 1:6 ( 1 cement ; 6 coarse sand) 
Cement and sand shall be proportioned by volume after making due allowance for bulking. 
The require quantity of water shall then be added and the mortar mixed to produce 
workable consistency. before mixing platform shall be thoroughly cleaned before changing 
from one type of cement to another. 
 
5.3. The mixing shall be done intimately, The operation shall be carried out on clean water 
tight platform, and cement sand shall be first mixed dry in the required proportion to obtain 
uniform colour and then the mortar shall be mixed for at least two minutes after addition of 
water. In case of cement mortar, that has suffered because of evaporation of water the 
same shall be re-tempered by adding water as frequently as needed to restore the requisite 
consistency but its re-tempering shall be permitted only within thirty minute from the time 
of addition to water at the time of initial mixing. 
 
5.4. Bricks shall be socked in water for a minimum period of one hour before use. When 
bricks are soaked they shall be removed from the tanks sufficiently in advance so that at the 
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time of laying they are skin-dry. Such soaked bricks shall be stacked on a clean place when 
they are not spoilt by dirt, earth etc. 
 
5.5. All brick work shall be laid in English bond, even and true to line, plumb level and all 
joints accurately kept. The bricks used on the face shall be selected whole of uniform size 
and with true rectangular face. 
 
5.6. Bricks shall be laid frogs up, if any on a full bed of mortar, where laying bricks shall be 
slightly pressed so that the mortar gets into all the surface pores of bricks to ensure proper 
adhesion. All joints shall be properly flushed and packed with mortar so that no hollow 
spaces are left. 
 
5.7. Before laying bricks in foundations, a layer of not less than 12 mm of mortar shall be 
spread to make the surface on which the work shall be laid even. 
Before laying the bricks the bed of foundation trenches shall be cleared of all loose materials 
leveled watered and rammed as directed. 
 
5.8. The brick work shall be built in uniform layer, corners and other advanced work shall be 
racked back. Bricks work shall be done true up to, plumb or in specified manner. No part if 
it, during construction, shall rise more than one meter above the general construction level 
to avoid unequal settlement and improper jointing. 
 
5.9. Teething may be done where future extension is contemplated but shall be used as an 
alternative to raking back. 
 
5.10. The thickness of joints shall not exceed 12 mm. 
 
5.11. When fresh masonry is to be placed against existing surface of structures, these shall 
be cleaned of all loose material, roughened and wetted as directed by the Engineer-in-
charge so as to effect a good bond with the new work. . 
 
5.12. Green work shall be protected from rain by suitable covering. Masonry work is cement 
of composite mortar shall be kept constantly moist on all faces for a minimum period of 
seven days. The top of the masonry work shall be left flooded with water at the close of the 
day. 
 
5.13. During hot weather, all finished or partly finished work shall be covered or wetted in 
such manner as will prevent rapid drying of the brick work. 
 
6.0 Proportion of Mix  
 
6.1.The proportion of cement and sand shall be one part of cement. 6 (Six) parts of sand and 
shall be measured by volume.  
 
6.2. It shall be carried out on a water tight platform and care shall be taken to ensure that 
mixing is continued until the mass is uniform in colour and consistency. 
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6.3. The scaffolding shall be sound and strong to withstand all loads to come upon it. The 
holes which provide resting space for horizontal members shall not be left in masonry under 
one meter in width or immediately near the skew backs or arches. The holes left in the 
masonry work for supporting the unfolding shall be filled and made good. 
 
7.0  Mode of Measurement & Payment : 
  
7.1. The unit rate concrete shall include the cost of all materials, tools and plant required for 
mixing, placing in position, compacting, finishing as per direction of the Engineer-in-charge, 
curing and all other incidental expenses for producing brick work of specified strength to 
complete the structure or its components as shown on the drawings and according to these 
specifications. They shall also include the cost of making, fixing and removing of all 
scaffolding and forms required for the work. 
 
7.2. The Brick work shall be measured for its length breadth and depth, limiting dimensions 
to those specified on plan or as directed. The rate shall be for a unit of one cubic meter.  
 
7.3. The payment will be made on Cubic Meter basis of the finished work. 
 
 
 
Item No 11 
Brick work using common burnt clay building bricks having crushing strength not less than 
35kg/Sqcm.in superstructure above plinth level upto floor two level. (B) Conventional. 
 

         Specification of Item of Brick work Foundation & plinth level shall be followed for the 
execution of this item except the work shall be carried out in above plinth level up to two 
floors. 

 
1.0  Mode of Measurement & Payment :  
 
1.1. The unit rate concrete shall include the cost of all materials, tools and plant required 
for mixing, placing in position, compacting, finishing as per direction of the Engineer-in-
charge, curing and all other incidental expenses for producing brick work of specified 
strength to complete the structure or its components as shown on the drawings and 
according to these specifications. They shall also include the cost of making, fixing and 
removing of all scaffolding and forms required for the work. 
 
1.2. The Brick work shall be measured for its length breadth and depth, limiting dimensions 
to those specified on plan or as directed. The rate shall be for a unit of one cubic meter.  
 
1.3. The payment will be made on Cubic Meter basis of the finished work. 
 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 
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Item No12 
Providing 15 mm. thick cement plaster in single coat on fair side of brick wall for interior 
plastering up to floor two level Cement mortar 1:6 (1 cement : 6 fine sand) 
   
1.1. Water shall conform to M-1. The cement mortar of proportion 1:3 shall conform to M-13. 

2.0. Workmanship 
2.1. Scaffolding : 
Wooden bullies, bamboos, planks, trestles and other scaffolding shall be sound. These shall be 
properly examined before erection and use. Stage scaffolding shall be provided for ceiling 
plaster which shall be independent of the walls. 
2.2. Preparation of back-ground : 
2.2.1. The surface shall be cleaned of all dust, loose mortar droppings, traces of algae, 
efflorescence and other foreign matter by water or by brushing. Smooth surface shall be 
toughened by wire brushing if it is not hard and by hacking if it is hard. In case of concrete 
surface, if a chemical retarder has been applied to the form work, the surface shall be 
roughened by wire brushing and all the resulting dust and loose particles cleaned off and care 
shall be taken that none of the retarders if left on the surface. Trimming of projections on brick 
concrete surfaces where necessary shall be carried out to get an even surface. 
2.2.2. Raking of joints in case of masonry where necessary shall be allowed to dry out for 

sufficient period before carrying out the plaster work. 

2.2.3. The work shall not be soaked but only damped evenly before applying the plaster. If the 

surface becomes dry, such area shall be moistened again. 

2.2.4. For external plaster, the pestering operation shall be started from top floor and carried 
downwards. For internal piaster, the plastering operations may be started wherever the 
building frame and cladding work are ready and the temporary supports of the ceiling resting 
on the wall of the floor have been removed. Ceiling plaster shall be completed before starting 
plaster to walls. 
 

2.3. Application of plaster : 
2.3.1. The plaster about 15 x 15 cms. shall be first applied horizontally and vertically at not 
more than 2 metres 
intervals over the entire surface to serve as gauge. The surfaces of these gauges shall be 
truly in plane of the finished plastered surface. The mortar shall then be applied in uniform 
surface slightly more than the specified thickness, then brought to a true surface by 
working a wooden straight edge reaching across the gauges with small upward and 
sideways movements at a time. Finally, the surface shall be finished off true with a trowel 
or wooden float according as a smooth or a smooth or a sandy granular texture is required 
Excessive troweling or overworking the float shall be avoided. All comers, arises, angles and 
junctions shall be truly vertical or horizontal as the case may be and shall be carefully 
finished. Rounding or chamfering, corners, arises junctions etc. shall be carried out with 
proper templates to be size required. 
2.3.2. Cement plaster shall be used within half an hour after addition of water. And mortar 
or plaster which is partially set shall be rejected and removed forthwith from the site. 
2.3.3. In suspending the work at the end of the day, the plaster shall be left out clean to the 
line both horizontally and vertically. when recommencing the plaster, the edges of the old 
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work shall be scraped clean and wetted with cement putty before plaster is applied to the 
adjacent areas to enable the two to properly join together. Plastering work shall be closed 
at the end of the day on the body of the wall and nearer than 15 cm. to any corners or 
arises. It shall not be closed on the body of features such as plaster bands and cornices not 
at the corners or arises. Horizontal joints in plaster worts shall not also occur on parapet 
tops and copings as these invariably lead to leakage. No portion of the surface shall be left 
out initially to be packed up later on. 
2.3.4. Each coat shall be kept damp continuously till the next coat is applied or for a 
minimum period of 7 days. Moistening shall commence as soon as plaster is hardened 
sufficiently. Soaking of walls shall be avoided and only as much water as can be readily 
absorbed shall be used, excessive evaporation on the sunny or windward side of building in 
hot air or dry weather shall be prevented by hanging mailings or gunny bags on the 
outside of the plaster and keeping them wet. 
3.0. Mode of measurements & payment 
3.1. The rate shall include the cost of all materials, labour and scaffolding etc. involved in 

the operations described under workmanship. 

3.2 All plastering shall be measured in square metres unless otherwise specified. Length 

breadth or height shall be measured correct to a centimetre. 

3.3. Thickness of the plaster shall be exclusive of the thickness of the key i.e. grooves or 
open joints in brick work, stone work etc. or space between laths. Thickness of plaster shall 
be average thickness with minimum 10 mm. at any point on this surface. 

3.4. This item includes plastering up to floor two level. 
3.5. The measurement of wall plastering shall be taken between the walls or partition 
(dimensions before plastering being taken) for length and from the top of floor or skirting 
to ceiling for height. Depth of cover of cornices if any shall be deducted. 

3.6. Soffits of stairs shall be measured as plastering on ceilings. following soffits shall be 
measured separately. 

3.7. For jambs, soffits, sills etc. for openings not exceeding 0.5 sq. met each in area for ends 
of joints beams, posts, girders, steps etc. not exceeding 0:5 sq. mt each in area and for 
openings exceeding 0.5. sq. mt and not exceeding 3.00 sq. mt. in each area deductions and 
additions shall be made in the following manners. 

(a) No deductions shall be made for ends of joints, beams, posts etc. and openings not 
exceeding 0.5 sq. mt each and no addition shall be made for reveals, jambs, soffits, sits etc. 
of these openings, for finish to plaster around ends of joints, beams posts etc. 

(b) Deduction for openings exceeding 0.5 sq mt but not exceeding 3 sq.mt. each shall be 
made as follows and no addition shall be made for ravels, jambs, soffits, sills etc. of these 
openings. 

(i) When bath faces of all wall are plastered with same plaster, deduction shall be made 
for one face only. 

(ii) When two faces of wall are plastered with different types of plasters or if one face is 
plastered and the other pointed, deductions shall be made from the plaster or pointing on 
the side of frame for door, window etc. on which width of reveals is less than that on the 
other 'side but no deductions shall be made on the other side. Where width of reveals on 

http://sq.mt/
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both faces of all are equal, deductions of 50% of area of opening on each face shall be 
made from areas of plaster and I or pointing as the case may be. 

3.8. For openings having door frames equal to or projecting beyond the thickness of wall, 
full deduction for opening shall be made from each plastered face of the wall. 

3.9. In case of openings of area above 3 sq. mt. each, deduction shall be made for openings but 
jambs, soffits sand sills all be measured. 

3.10. The rate shalt be for a unit of one sq. metre. 

Item no 13 

20mm thick sand faced cement plaster on walls upto height 10 metres above ground level 
consisting of 12mm thick backing coat of C.M. 1:3 (1-cement : 3- sand) and 8mm thick 
finishing coat of C.M. 1:1 (1- cement : 1-sand) etc. complete.  (tipni/ Gutka) 

 
1.0. Materials & workmanship 

1.1. The relevant specifications of item No. 12 shall be followed except that the thickness 
of cement plaster shall be 20 mm. The plastering work shall be in single coat on rough side 
of half brick wall tor interior plastering up to floor two level, finished even and smooth in 
C.M. 1:3. 

2.0. Mode of measurements & payment 

2.1. The relevant specifications of item No. 12 shall be 
followed.  

2.2. The rate shall be for a unit of one sq. metre. 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 

Item No 14 

Providing & Fixing hinged  MS gate with vertical and horizontal sections as per design size, 
locking arrangement by providing & fixing aldrop on both sides, vertical stoppers etc 
complete as per drawing & directed by E.I.C.  
 
1.0. STRUCTURAL STEEL 
 
1.1. MS pipes and sections 
 
The MS pipes shall be of size and weight as per design drawing, confirming to Indian 
Standard.  
 
1.2. All structural steel shall confirm I S 226 – 1985. The steel shall be free from the defects 
mentioned in IS 226-1975 and shall have a smooth finish. The material shall be free from 
loose mill scale rust pits or other defects affecting the strength and durability. All criteria for 
standard fabrication and quality control practices shall be strictly followed. 
1.3  All fabricated sections shall be applied two coats of approved make primer for 
protection against rusting. 
 
Mode of Measurement :- 
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The rate shall be for a unit of Kg (Kilograms). 
 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 

Item No 15 

Providing formwork of ordinary timber planking so as to give a rough finish including 
cantering, shuttering and propping etc. height of propping and cantering below supporting 
floor to ceiling not exceeding 4.00 mt and removal of the same for in situ reinforced 
concrete and plain concrete work in (A) Foundations, footings, bases of columns etc. and 
mass concrete. 

 

1. Materials 
1.1. The shuttering to be provided shall be of ordinary timber plank and shall conform to 
M-26. 
1.2: The dimensions of scantlings and battens shall conform to the design. The strength of 
the wood shall not be less than that assumed in the design. 
 

1. Workmanship 
2.1. The form work shall conform to the shape lines and dimensions as shown on the 
plans and 'be soconstructed as to remain sufficiently rigid during the placing and 
compacting of the concrete. Adequate arrangements shall be made by the contractor toe 
safe-guard against any settlement of the form-work during the course of concreting and 
after concreting. The form work of shuttering, centering, scaffolding, bracing etc. shall be 
as per design. 

    2.2. Clearing and Treatment of forms: - 
2.2.1. All rubbish, particularly chipping shaving and saw dust shall be removed from the 
interior of the formbefore the concrete work is placed and the form in contact with 
concrete shall be cleaned and thoroughly wetted or treated. The surface shall be then 
coated with soap solution applied before concreting is done. Soap solution for the purpose 
shall prepared by dissolving yellow soap in water to get consistency of paint. Alternatively 
a coat of raw linseed oil shall be applied after thoroughly cleaning the surface. Care shall be 
taken that the coating does not get on construction joint surface and reinforced bars. 

    2.3. Stripping time: 
2.3.1. In normal circumstances and where ordinary cement is used forms may be struck 
after expire of following periods. 

(a) Sides of walls columns and vertical faces of beams   …………24 to 48 hours. 

                (b)      Beam soffits, (props. left under ……..                                            7 days 

(c} Removal of props slabs : 
 (i) Slabs spanning up to 4.5. m……..                                             7 days 
(ii) Spanning over 4.5 mm ……….                                                 14 days 

(d) Removal of props t beams and Arches 
(i) Spanning upto 6 mm ……                                                        14 days 
(ii) Spanning over 6 m …..                                                            21 days. 

2.4. Procedure when removing the form work : 
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2.4.1. All form work shall be removed without such shock or vibrations as would damage 
the reinforced Concrete  surface. Before the soffits form work and struts are removed, the 
soffits and the concrete surface shall be exposed where necessary in order to ascertain 
that the concrete has sufficiently hardened. 

2.5. Centring: 
2.5.1. The centring to be provided shall be got approved It shall be sufficiently strong to 
ensure absolute safety of the form work and concrete work before, during and after 
pouring concrete. Watch should be kept to see that behaviour or centring and form work 
is satisfactory during concreting. Erection should also he such that it would allow removal 
of forms in proper sequence without damaging either the concrete or the forms to be 
removed. 
2.5.2 The props of centring shall be provided on firm foundation or base of sufficient 
strength to carry  The loads without any settlement. 
2.5.3. The cantering and form work shall be inspected and approved by the Engineer-in-
charge before concreting. But this will not relieve the contractor of his responsibility for 
strength, adequacy and safety of form work and centring. If there is a failure of form work 
or centring, contractor shall be responsible for the damages to property. 

2.6. Scaffolding : 
2.6.1. All scaffolding, hoisting arrangements and ladders etc., required for the facilitating of 
concerting shall be provided and removed on completion of work by contractor at his 
own expense. The scaffolding, hoisting arrangements and ladders etc. shall be strong 
enough to with sand all live, dead and impact loads expected to act and shall be subject to 
the approval of the Engineer-in-charge. However contractor shall be soley responsible for 
the safety of the scaffolding, hoisting arrangement, ladders, work and workman etc. 

 
 2.6.2. The scaffolding, hoisting arrangements and ladder shall allow easy approach to the 
work spot and afford easy inspection. 

2.6.3. The rete is applicable to all condition of working and height up to 4 mts. The rate 
shall include the cost of materials and labour for various operations involved such as: 
(a) Splayed edges, notching, allowance for overlaps and passing at angles, battens 
centering, shuttering propping, bolting, wedging easing,. striking and removal. 

(b) Filleting to form stop chamfered edges or splayed external angles not exceeding 
20 mm. width to beams, columns and the like. 

(c) Temporary openings in the forms for pouring concrete, if required removing 
rubbish etc 
(d) Dressing with oil to prevent adhesion of concrete with shuttering and. 

(e) Raking or circular cutting. 
2.7. Re-lase : 
2.7.1. Before re-use, all from shall be inspected by Engineer-in-charge and their suitability 
ascertained. The forms shall be scarred, cleaned and joints are gone over, repaired where 
required. Inside surface shall be retreated to prevent adhesion of concrete. 
 

3.0.0. Mode of Measurements & Payment 
3.1. From work shall be measured as the area in square metres to shuttering in contract 
with concrete except in the case of inclined member and portion of curved profile and 
upper side in which case on area of underside shall be measured for payment. 
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3.4. From work to secondary beams shall be measured up to the sides of main beams but 
no deduction shall be made form the form work of the main beam at the inter section 
point. No deduction shall be made form the form work of a column at inter section of 
beams. 

3.5. The rate is for the completed item. 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 

Item No 16 

Providing formwork of ordinary timber planking so as to give a rough finish including 
cantering, shuttering and propping etc. height of propping and centering below supporting 
floor to ceiling not exceeding 4.00 mt and removal of the same for in situ reinforced 
concrete and plain concrete work in (G) Columns, pillars, posts and struts (1) Square, 
rectangular, polygonal in plan 

1.0. Materials and Workmanship 
1.1. The relevant specification of item No. 15  shall be followed except that the work is 
for columns ,pillars, posts and struts, square, rectangular, polygonal in plan. 
  

2.0. Mode of measurement and payment 

2.1. The relevant specification of item No. 15 shall be followed. 
2.2. The rate shall be for a unit of one sq. metre. 
 

Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

Item No 17 

Providing formwork of ordinary timber planking so as to give a rough finish including 
centering, shuttering and propping etc. height of propping and centering below supporting 
floor to ceiling not exceeding 4.00 mt and removal of the same for in situ reinforced 
concrete and plain concrete work in (H) (1) Sides and soffits of beam,haunchings, 
cantilevers, girders, bracings and lintels not exceeding 1.0 mt in depth. 

 

1.0. Materials and Workmanship 
1.1. The relevant specification of item No. 15 shall be followed except that the work is 
for sides andsoffits of beams, haunting cantilevers, girders,  and lintels not exceeding 1 M. 
in depth. 

 2.0. Mode of measurement and payment 

2.1. The relevant specifications of item No. 15  shall be followed. 
2.2. The rate shall be for a unit of one sq. metre. 

Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
 

Item No 18 
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              Providing. and fixing 50mmx50mmx6mm angle welded metal section with five horizontal 
lines G.I. barbed wire fencing, weighting 9.38 kg per 100 mts including fixing concentrino 
razor blade 12 G wire loop of 610 mm dia on top of wall, applying priming coat and 
painting two coats with necessary fixtures and hardware etc. complete as directed by 
Engineer-in-charge.  

 

1.0. Materials 
(1) Water shall conform to M-1. (2) Cement shall conform to M-3. (3) Sand shall conform 
to M-6. (4) Brick bats aggregate shall conform to M-14. (5) Oil paint shall conform to M-44. 
(6) Barbed wire shall, conform to M-78. 

2.0. Workmanship 
2.1. The M.S. angles 50 mm. x 50 mm. x 6 mm shall be filled in with concrete 1:2:4  and 
rammed properly so as it gets fixed in concrete block. The concrete shall be cured for 7 days 
to allow it to set. All specification of concrete work as above shall be followed.  Support 
angles shall be at distance of not less than 2.50 meter centre to centre. It will receive razor 
blade structure inside its shape of part hexagon. The angle structure shall be protected with 
barbed wire having five horizontal row throughout.  
2.3. The barbed wire shall be stretched and fixed concertina razor blade 12 G wire loop of 
610 mm dia on top of wall . The M.S. Angle posts shall be painted with 3 coats of oid paint 
of approved tint and shade. 
2.4 The complete structure shall be applied with approved make primer coat followed by 
two coats of enamel paint. 
3.0. Mode of measurements and payment 
3.1. The work shall be measured for the finished work from center to center of the posts. 
3.2. The rate shall include the cost of labour and materials involved in the operations 

described above. 

3.3. The rate shall be for a unit of One running meter. 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 

Item No 19 
              Providing 150mm thick weep holes in brick masonry including 150mm Q PVC pipe to pass 

the water & fixed as per directed by EIC/ PMC. 
 

1. Material; 
PVC pipe as per ISI standard quality 150mm Q 6kg. 

2. Workmanship. 
Placing the pipe in BB masonry wall in position to pass the water in fixed specified 
interval. 
Workmanship as per standards and directed by EIC/ PMC. 
 

      3.Mode of measurements: 

        3.1    The rate shall include the cost of all materials, labour, scaffolding, protective 

measures etc.    involved in all the operations described above. 
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        3.2.    The rate shall be for a unit of Numbers. 

Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
              Item No 20 

 
Finishing wall with weather proof exterior emulsion paint on wall surface (two coats) 
emulsion paint on wall surface (two coats) to give an required shape even shade after 
thoroughly brushing the surface to remove all dirt, and remains of loose powdered 
materials etc complete. 
 
General 
All detail specification of the above Item No-all be followed for the work except application 

of the work as specified in the item description with use of proper exterior paint as 

approved by GBU. Sample preparation shall be done prior to application for approval of 

EIC/PMC. The final surface should exhibit proper uniform shade to match with other 

surfaces else it shall be reworked. The rate is for painting of all exterior walls of building 

having height about 15M or more. Contractor shall arrange for proper scaffolding work to 

make platform for painting as required. On completion of the work, the site shall be cleared 

of debris and stains etc to make it as per original as directed. All general specifications of the 

tender document shall be followed strictly. The work shall be carried out as directed by 

EIC/PMC.  

 

The measurement of the work shall be on Square meter basis of dimension of the area of 

work done. 

 
Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 

Item No 21 
 
Painting two coats (including priming coat) ready made over new steel and other metal 
surfaces with synthetic enamel paint, brushing, interior to give an even shade including 
cleaning the surface of all dirt, dust and other foreign matter. 
 
General 

All detail specification of the above Item No-1 shall be followed for the work except 

application of the work as specified in the item description with use of proper enamel paint 

as approved by GBU in terms of make grade etc. Sample preparation shall be done prior to 

application for approval of EIC/ PMC. The final surface should exhibit proper uniform shade 

to match with other surfaces else it shall be reworked. On completion of the work, the site 

shall be cleared of debris and stains etc to make it as per original as directed. All general 
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specifications of the tender document shall be followed strictly. The work shall be carried 

out as directed by EIC/ PMC.  

1.0. Materials 

The enamel pain shall conform to  ISI.  

2.0. Workmanship 

2.1. General: The materials required for work of painting work shall be obtained directly 

from approved manufactures or approved dealer and brought to the site in maker's drums, 

kegs. etc. with seal unbroken. 

2.1.2. All materials not in actual use shall be kept properly protected, lids of containers shall 

be kept closed and surface of paint in open or partially open containers covered with a thin 

layer of turpentine to prevent formation of skin. The materials which have become state or 

flat due to improper and long storage shall not be used. The paint shall be stirred thoroughly 

in its container before pouring into small containers. While applying also, the paint shall be 

continuously stirred in smaller container. No left over paint shall be-put back into stock tins. 

When not in use the containers shall be kept properly closed. 

2.1.3.,If for any reasons, things is necessary, the brand of thinner recommended by the 

manufacturer shall be used. 

2.1.4. The surface to be painted shall be thoroughly cleaned and dusted. All rust, dirt and 

grease shall be thoroughly removed before painting is started. No painting on exterior or 

other exposed part o the work shall be carried out in wet, damp or otherwise unfavourable 

weather and all the surfaces shall be thoroughly dry before painting work is started. 

2.2. Application of paint: 

2.2.1. Brushing operations are to be adjusted to the spreading capacity advised by the 

manufacture of particular paint. The paint shall be applied evenly and smoothly by means 

of crossing and laying off. The crossing and laying off consists of covering the area over with 

paint, brushing the surface hard for the first time over and then brushing alternately in 

opposite directions two or three times and then finally brushing lightly in a direction at 

right angles to the same. in this process, no brush marks shall be left after the laying off is 

finished. The full process of crossing and laying off will constitute one coat. 

2.2.2. Each coat shall be allowed to dry completely and lightly rubbed with very fine grade 

of sand paper and loose particles brushed off before next coat is applied. Each coat shall 

vary slightly in shade and shall be got approved from Engineer-in-charge before next coat is 

started. 

2.2.3. Each coat the last shall be lightly rubbed down with sand paper of fine pumice stone 

and cleaned of dust before the next coat is applied. No hair marks from the brush of clogging 

of paint puddles in the corners of panels, angles of mouldings etc. shall be left on the work. 
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2.2.4. Special care shall be taken while painting over bolts, nuts, rivets, overlaps etc. 

Approved best quality brushes shall be used. 

3.0. Mode of measurements and payment 

The measurement of the work shall be on Square meter basis of dimension of the area of 

work done. 

Note :- All general technical specifications of R & B technical booklet shall be followed for 

the work throughout. 

 
 

Item No 22 
  

              Providing and fixing steel made notice board having size 4'x2' and 20G  including painting 
fixing with two props of 30mm round pipe/ 35mm thick M.S angle as per directed. Rates 
are inclusive of  all necessary  labour ,material etc complete as per instruction given by 
E.I.C. 

 
 The notice board of specified size shall be prepared with content as approved by GBU. The 

draft content shall got approved prior to procurement. It shall be placed at location 
specified by GBU. The letter shall be clear and visible with proper background color. The 
structure shall be painted complete. 

 
 The rate shall be for unit of one notice board. 

 
 
D. LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 
1) Paints: waterproof paint;   

Synthetic Enamel/ Epoxy Paint, Asian, Garware, British Paint, Berger, ICI, Nerolac 
equivalent GBU approved make. 
 

2) Cement   
Ultra Tech, Ambuja, Sanghi, Binani, Laxmi or equivalent GBU approved make. 

 
3) Structural Steel:                               
    RINL, TATA, SAIL, TMT- Electrothurm, Punjab, Tata. 

 
(Note: - Where other materials are proposed to be used, these should be approved by GBU). 
 
 
 
 
 
Signature of Agency      Registrar 
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S.No. SOR G 21 Description  
      

Qty Unit Rate  Amount 

    Sub- Head - I , Earth Work          

          

1.1 04001B Excavation for foundation upto 1.5 m depth including sorting out and 
stacking of useful materials and disposing off the excavated stuff upto 
50 Meter lead.(B) Dense or Hard soil 869 cum   0 

1.2 04002A Excavation for foundation for depth from 1.5 m to 3.0 m including 
sorting out and stacking of useful materials and disposing off the 
excavated stuff upto 50 Meter lead.(A) Loose or soft soil 

211 cum   0 

1.3 4006 Filling available excavated earth (excluding rock) in trenches. plinth, 
sides of foundations etc. in layers not exceeding 20 cm. in depth 
consolidating each disposited layer by ramming and watering. 

8069 cum   0 

1.4   Supplying and stacking of good earth at site including royalty and 
carriage upto 5 km lead complete (earth measured in stacks will be 
reduced by 20% for payment). 7200 cum   0 

1.5 04007A Filling in plinth with sand under floors including watering ramming, 
consolidating and dressing complete 

3 cum   0 

    TOTAL       0 

    Sub - Head - II , Concrete Work  0       

2.1 05004A Providing and laying cement concrete 1:4:8 (1- Cement : 4- coarse 
sand : 8- hand broken stone aggregates 40 mm nominal size) and 
curing complete excluding cost of formwork in (A) Foundation and 
Plinth 

88 cum   0 

2.2 05021A Providing and laying damp proof course 25mm thick cement concrete 
1:2:4 (1-Cement : 2 coarse sand : 4 stone aggregate 10 mm nominal 
size) and curing complete 4 sqm   0 
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2.3 5022 Extra for providing and mixing water proofing material in Cement 
concrete in mix proportion recommended by the manufacturers 

1 per 50 Kg of Cement   0 

2.4 0511DA Providing and laying cement concrete work 1:2:4 (1- Cement : 2- 
Coarse sand : 4- graded stone aggregates 20 mm nominal size) and 
curing complete excluding cost of formwork and reinforcement for 
reinforced concrete work in (D) Columns, Pillars posts and struts upto 
floor two level 

9 cum   0 

    TOTAL       0 

    Sub - Head - III ,  RCC Work         

3.1 09001AA Providing formwork of ordinary timber planking so as to give a rough 
finish including centering shuttering strutting and propping etc.Height of 
propping and centering below supporting floor to ceiling not exceeding 
4 M.and removal of the same for in situ reinforced concrete and plain 
concrete work in. (A) Foundations Footings Bases of Columns etc.and 
Mass concrete 

578 sqm   0 

3.2 09001B1A Providing formwork of ordinary timber planking so as to give a rough 
finish including centering shuttering strutting and propping etc. Height 
of propping and centering below supporting floor to ceiling not 
exceeding 4 M.and removal of the same for in situ reinforced concrete 
and plain concrete work in. (B) Flat surfaces such as soffits of 
supspened floors 
slabs Landings and the like. (1) Floors etc. upto 200 mm in thickness. 

21 sqm   0 
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3.3 09001H1A Providing formwork of ordinary timber planking so as to give a rough 
finish including centering shuttering strutting and propping etc. height of 
propping and centering below supporting floor to ceiling not exceeding 
4 M.and removal of the same for in situ reinforced concrete and plain 
concrete work in. (H) (1) Sides and soffits of Beams Beam Haunchings 
cantilevers Girders Bressumers and Lintels not exceeding 1 M. in 
Depth. 

1077 sqm   0 

3.4 09001G1A Providing formwork of ordinary timber planking so as to give a rough 
finish including centering shuttering strutting and propping etc.height of 
propping and centering below supporting floor to ceiling not exceeding 
4 M.and removal of the same for in situ reinforced concrete and plain 
concrete work in. (G) Columns PillarsPosts and struts. (1) Square 
Rectangular Polygonal in plan. 

874 sqm   0 

3.5 05014C Providing TMT Bar FE 500D reinforcement for R.C.C. work including 
bending, binding and placing in position complete upto floor two level 

100598 kg   0 

3.6 05025AA Providing and laying controlled cement concrete M.250 and curing 
complete excluding the cost of formwork and reinforcement for 
reinforced concrete work in (A) Foundations, 
footings, Base of columns and Mass concrete 

410 cum   0 

3.7 05025BA Providing and laying controlled cement concrete M.250 and curing 
complete excluding the cost of formwork and reinforcement for 
reinforced concrete work in (B) Walls, fromtop of foundation level upto 
floor two level  

141 cum   0 

3.8 05025CA Providing and laying controlled cement concrete M.250 and curing 
complete excluding the cost of formwork and reinforcement for 
reinforced concrete work in © Slabs,landing,shelves,Balconies, Lintels, 
Beams, Girders and Cantilever upto floor two level. 

154 cum   0 



 

  

Construction of Compound wall for 23 Acre land allotted to GBU, Gandhinagar 

Page 77 of 86 

3.9 05025DA Providing and laying controlled cement concrete M.250 and curing 
complete excluding the cost of formwork and reinforcement for 
reinforced concrete work in (D) Columns, Pillars posts and struts, upto 
floor two level. 

96 cum   0 

3.10 05034B3 Providing and laying controlled cement concrete M.250 exposed work 
with curing etc. complete including the cost of formwork but excluding 
the cost of reinforcement for R.C.C. work in (B) COLUMNS: (iii) Having 
crosssectional area more than 0.12Sq.M and upto 0.18 Sq.M 

227 cum   0 

    TOTAL       0 

    Sub- Head IV  - Brick Work         

4.1 06001BA Brick work using common burnt clay building bricks having crushing 
strength not less than 35 kg./Sq.Cm. in foundation and plinth in 
Cement Mortar 1:5. (1- Cement : 5 -fine sand)(B) 
Conventional 

88 cum   0 

4.2 06006B Extra for brick work in superstructure above plinth level upto floor two 
level (B) Conventional 12 cum   0 

4.3 06009BA Half brick masonry in common brunt clay building bricks having 
crushing strength not less than 35 Kg/Sq.Cm. in Cement mortar 1:3 (1-
Cement : 3-coarse sand ) with 2 Nos of 6mm Mild steel round bars 
after every three course embedded in Cement Mortar in foundation and 
plinth (B) Conventional 

10 sqm   0 

4.4 06010B Extra for half brick masonry in superstructure above plinth level upto 
floor two level. (B) Conventional 10 sqm   0 

    TOTAL       0 

    Sub Head - V  Stone /Marble / stone Work          
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5.1 8.2 Providing and fixing 18mm thick gang saw cut mirror polished 
premoulded and prepolished) machine cut for kitchen platforms, vanity 
counters, window sills , facias and similar locations of required size of 
approved shade, colour and texture laid over 20mm thick base cement 
mortar 1:4 (1 cement : 4 coarse sand) with joints treated with white 
cement, mixed with matching pigment, epoxy touch ups, including 
rubbing, curing, moulding and polishing to edges to give high gloss 
finish etc. complete at all levels. 

        

a 8.2.2 Granite of any colour and shade         

  8.2.2.2 Area of slab over 0.50 sqm. 6 sqm   0 

5.2 8.4 Extra for fixing marble /granite stone over and above corresponding 
basic item, in facia and drops of width upto 150 mm with epoxy resin 
based adhesive including cleaning etc. complete. 

8 metre   0 

    TOTAL       0 

    Sub- Head - VI Wood Work & PVC Work         

6.1 10011 Provoding and fixing flush door shutters, solid core construction with 
frame of first class hardwood with cross board and face veneer or 
plywood face panels, including anodised alluminium butt hinges with 
necessary screws. 
(B) Non-decorative type and block board core anodised alluminium butt 
hinges in flush door shutters (2) 35 mm thick. 

4 sqm   0 

6.2 NS Providing and fixing  250x16mm Stainless steel  (Grade 316 ) satin 
finish sliding door bolts superior quality  with necessary SS screws etc. 
complete:Heavy Duty  (  Make - kich or equivalent). 

4 each   0 

6.3 NS Providing and fixing Stainless steel (Grade 304)  tower bolts superior 
quality  with necessary SS screws etc. complete:Heavy Duty (Hafele or 
equivalent)         

a   300x10 mm  4 each   0 

b   150 x 10 mm 4 each   0 
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6.4 NS Providing and fixing  25mm dia , 300 mm long in cranked / square 
shape stainless steel   (Grade 316 ) satin finish  pull handle   with 
necessary screws etc. complete  (  Make - kich or equivalent). 

4 each   0 

6.5 NS Providing and fixing Stainless steel Grade 304 hanging floor door 
stopper size 6" of superior quality with necessary stainless steel screws 
etc. complete (Heavy duty) make Hafele or equivalent. 

        

    Single rubber stopper 4 each   0 

6.6 9.127 Providing & Fixing decorative high pressure laminated sheet of plain / 
wood grain in gloss / matt / suede finish with high density protective 
surface layer and reverse side of adhesive bonding quality conforming 
to IS : 2046 Type S including cost of adhesive of approved quality.  

        

  9.127.1 1.00 mm thick 0 sqm   0 

    TOTAL       0 

    Sub- Head - VII , Steel Work         

7.1 11001AA Steel work, riveted in built up sections framed work including cutting, 
hoisting, fixing in position and applying a priming coat of red lead paint. 
(A) In beams and joists, channels angles Tees, flats, with connecting 
plates or angle cleats as in main and cross beams. Hip and jack 
rafters, purlins conneted to common rafters and the like. 

261 Qtl    0 

    TOTAL       0 

    Sub- Head - VIII FLOORING         

8.1 14012AA Providing and laying polished Kota stone slab flooring over 20mm 
(Average) thick base of cement mortar 1:6 (1-cement : 6-coarse sand) 
or L.M. 1.1.5 (1-Lime putty :1.5 - coarse sand) laid over and jointed 
with grey cement slurry mixed with pigment to match the shade of slab 
including rubbing and polishing etc. complete. (A) 25mm thick 

11 sqm   0 
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8.2 14013A Providing and laying polished kota stone slab 25mm thick in risers of 
steps,skirting Dedo and pillars laid on 10mm thick cement mortar 1:3 
(1- Cement : 3 coarse sand) and jointed with gray cement slury mixed 
with pigment to match the shade of slab including rubbing and 
polishing etc. complete. 

2 sqm   0 

8.3 14009BA Providing and layingCeramic tiles 6mm thick in skrting risers of steps 
and dedo on 10mm thick cement plaster 1:3 (1-cement : 3-coarse 
sand) and jointed with white cement slurry 

11 sqm   0 

8.4 14008AA Providing and laying white glazed tiles 6mm thick in flooring treads of 
steps and landing laid on a bed of 12mm thick cement mortar 1:3 (1- 
cement : 3-coarse sand ) finishing with flush pointing in white cement 

5 sqm   0 

    TOTAL       0 

    Sub- Head - IX ROOFING         

9.1 12.22 Making khurras 45 x 45 cm with average minimum thickness of 5 cm 
cement concrete 1:2:4 ( 1 cement: 2 coarse sand : 4 graded stone 
aggregate of 20 mm nominal size ) over P.V.C. sheet 1mx1mx400 
micron, finished with 12 mm cement plaster 1:3 (1 cement : 3 coarse 
sand) and a coat of neat cement rounding the edges and making and 
finishing the outlet complete. 

2 each   0 

9.2 15012 Providing and fixing on wall face C.I. Rain water pipe including filling 
the joints with spun yarn soaked in neat cement slurry and cement 
mortar 1:2 (1- Cement : 2-fine sand) (A) 75 mm 
dia. 

4 metre   0 

9.3 15013 Providing and fixing M.S Holder bat clamps of approved design to C.I. 
or S.C.I. pipes embedded in and including cement concrete blocks 
100mm x 100mm x 100mm. size of 1:2:4 ( 1-Cement : 2- coarse sand 
:4- graded stone aggregate of 20mm nominal size ) and cutting holes 
and making good the wall etc, complete. (A) 75mm dia. 

6 each   0 

    TOTAL       0 
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    Sub- Head - X FINISHING         

10.1 17001C Providing 10mm thick cement plaster in single coat on brick/concrete 
walls for interior plastering upto floor two level and finished even and 
smooth in (iii) Cement mortar 1:6 (1- 
cement:6-sand) 

22 sqm   0 

10.2 17002C Providing 15mm thick cement plaster in single coat on Rough 
(Similar)side of single or half brick walls for interior plastering upto floor 
two level and finished even and smooth in (iii) Cement mortar 1:6 (1-
cement:6-sand) 

22 sqm   0 

10.3 17001A Providing 10mm thick cement plaster in single coat on brick/concrete 
walls for interior plastering upto floor two level and finished even and 
smooth in (i)Cement mortar 1:3 (1- cement:3-sand) 

615 sqm   0 

10.4 19032.00 Applying two coats of putty & two coats of primer of approved brand 
and manufacture on new wall surface to give an even shade including 
thoroughly brushing the surface free from mortar dropping and other 
foreign matter and sand papered smooth 

58 sqm   0 

10.5 18031 Wall painting (two coats) with plastic emulsion paint of approved brand 
and manufacture on undecorated wall surface to give an even shade 
including throughly brushing the surface free from mortar droppings 
and other foreign matter and sand papered smooth. 

58 sqm   0 

10.6 18027 Finishing wall with water proofing cement paint of on wall surfaces 
(Two coats) to give an approved brand and manufacture and of 
required shape even shade after thoroughly brushing the surface to 
remove all dirt andremains of loose powered materials. 

622 sqm   0 

10.7 19001 Applying priming coat over new steel and other metel surface after and 
including preparing the surface by throughly cleaning, oil,grease, dirt 
and other foreign matter and scoured with brushes fine steel wood, 
scrapers and sand paper with ready mixed priming paint brushing red 
lead. 

1233 sqm   0 
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10.8 19005 Painting two coats (excluding priming coat) on previously printed steel 
and other metal surface with synthetic enamel paint, brushing to give 
an even shade including cleaning the surface of all dirt, dust and other 
foreign matter 

1233 sqm   0 

10.9 DSR21 Providing and fixing G.I. chain link fabric fencing of required width in 
mesh size 50x50 mm including strengthening with 2 mm dia wire or 
nuts, bolts and washers as required complete as per the direction of 
Engineer-in-charge 
     

  Made of G.I. wire of dia. 4 mm, PVC coated to achieve outer dia not 
less than 5 mm in required colour and shade 
 1 Sq m  0 

    TOTAL       0 

    Sub- Head - XI , Aluminium Work         

11.1 11032 Providing and fixing extruded aluminum window having extruded 
aluminum Colour Powder Coated section frame main outer size 
127mm x 38.10mm x 1.35mm ,@ Wt.1.384 Kg/mt,horizontal Four track 
member size 122.20mm x 31.75mm x 1.10mm @ Wt. 1.205 
Kg/mt,vertical member of size 122.20mm x 31.75mm x 1.50mm ,@ Wt. 
1.398 Kg/mt with sliding shutters of horizontal member size 40mm x 
18mm x 1.29mm @ wt.of 0.456Kg/mt,vertical member of size 40mm x 
18mm x 1.29mm @ wt.of 0.456Kg/mt,@ with 5 mm thick transparent 
bronze colour tinted float glass with powder coated aluminum fittings 
and fixtures and transparent silicon sealant glass fixing to frame as per 
details etc complete for window. 

5 sqm   0 

    TOTAL       0 

    Sub- Head - XII , Water Proofing          
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12.1 15011A Providing and fixing five courses water profing treatment with bitumen 
felt consisting of second and fourth course of blown / bitumen or/ and 
residual bitumen applied hot at 1.2 kg.per Sq.M.of area for each course 
and first course with fibre base bitunen saturated under lay type land 
third course with fibre base self finished felt type 2 grade 1 and fifth and 
final course of stone grit 6mm and down size or pea sizes gravel 
spread at 0.008 Cu. Metre / Sq. metre including preparation of surface 
excluding grading complete. 

37 sqm   0 

12.2 05011BA Providing and laying cement concrete work 1:2:4 (1- Cement : 2- 
Coarse sand : 4- graded stone aggregates 20 mm nominal size) and 
curing complete excluding cost of formwork and reinforcement for 
reinforced concrete work in (B) Slabs, landing, shelves, Balconis 
,Lintels, Beams, Girders and Cantilever upto floor two level. 

2 cum   0 

    TOTAL       0 

    Sub- Head - XIII , Plumbing Work       0 

13.1 23010 Providing and fixing wsh down water closet (European type, W.C. Pan) 
with integral P or S trap including jointing the trap with soil pipe in 
Cement Mortar 1:1 (1-Cement : 1-fine sand) 
(Seal and cover to be measured and paid for separately)(A) vitreous 
China Pattern :(i) in white colour 

1 each   0 

13.2 23013 Providing and fixing 12.5 Litres low level flushing cistern with a pair, of 
C.I. or Mild brackets, complete with fittings such as lead valve less 
syphon, 15mm nom.nal size brassball valve with polythene float, C.P 
brass handle unions and couplings for connections,with inlet, outlet and 
overflow pipes, 40mm dia.porcelain enamelled flush bend including 
cutting holes in walls and making good the same connecting the flush 
bend with cistern and closet (overflow pipe to be measured and paid 
for separately)(A) Vitreous China (I) In white colour 

1 each   0 
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13.3 23015 Providing and fixing in position with clamps etc. 32mm nominal internal 
diameter galvanised steel tube flush pipe for high level flushing cistern 
including connecting the flush pipe with cistern and closet and making 
good the walls and floors. 

1 metre   0 

13.4 23016 Providing and fixing G.I. inlet connection for flush pipe with W.C. Pan 

1 each   0 

13.5 23017 Providing and fixing plastic seat and cover for wash down water closer 
with C.P. brass hinges and rubber buffers. (B) Black plastic seal and 
cover. 1 each   0 

13.6 23018 Providing and fixing washbasin with single hole for pillar tap with C.I. or 
M.S. brackets painted white including sutting holes and making good 
the same but excluding fittings.(A) Vitreous China:(ii) Flat Back 
washbasin 550 mm x v 400mm size. (i) In white colour 

1 each   0 

13.7 23005CA Providing and fixing cast iron spigot and socket soil, waste and 
ventilating pipes of the following nominal size.(C) 100mm dia. 

4 each   0 

13.8 17.60 Providing and fixing cast iron (Spun) Nahni trap of the following 
nominal diameter of self cleaning design with C.I. screaed down or 
higned grating including cost of cutting and making good the walls and 
floor 100mm inlet and 50mm outlet.(C) 100mm dia. 

1 each   0 

13.9 23004C Providing and fixing to wall ceiling and floor 10.0 Kg. F/Cm2 working 
pressure poluthene pipes of the following outside Dia. Low densidy, 
complete with special falnge compression type fittings, wall clipsetc 
including making good the wall ceiling and floor.(C) 32mm 

380 metre   0 

13.10 23001AA Providing and fixing to wall, ceiling and floor galvanised Mild steel 
tubes (Medium grade) of the following nominal bore, tube fitting and 
clamps including making good the wall ceiling 
and floor.(A) 15mm 

6 metre   0 
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13.11 23001BA Providing and fixing to wall, ceiling and floor galvanised Mild steel 
tubes (Medium grade) of the following nominal bore, tube fitting and 
clamps including making good the wall ceiling and floor.(B) 20mm 

3 metre   0 

13.12 23028A1 Providing and fixing screw down bib taps of following size.(A) Brass 
screw down bib tap polished bright. (i) 15mm dia. 

1 each   0 

    TOTAL       0 

    Sub- Head - XIV -Carriage  of materials          

  

  

Carriage  of materials from Source to site of work  by mechanical 
transport  including loading unloading  stacking complete 

        

14.1 

  

Bricks  for an average distance of 30 KM 

44 

per 1000 Nos 

  0 

14.2 

  

 Sand/Stone aggregate  below 40mm  for an average distance of 30 
KM 925 cum   0 

14.3 

  

Stone aggregate  above  40mm  for an average distance of 30KM 

925 cum   0 

14.4   Good earth  for an average distance of 40 KM 7200 cum   0 

    TOTAL       0 

 
Note :- 

• The rates quoted shall be inclusive of all taxes (GST)/ carting complete. 

• The material shall get approved by Architect/ GBU EIC, before procurement. 

• The quantity may vary as per GBU requirements 

• The electricity if required for the current work shall be provided by GBU. Necessary arrangement for DG set may be done by bidder for 

the work. Contractor shall make his own arrangement to carry the same at required site location, under strict supervision and prior 

permission of GBU. 
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• The quantity if varied, the rates shall be paid for the actual work done on proportional basis of the specified item 

• Agency shall maintain all precautions for Covid-19 as per government guidelines as applicable from time to time. 

 
 
 

Signature of the Contractor with stamp Registrar 
 
                           


